Department of Executive Services
Finance and Business Operations Division

1 H H Procurement and Contract Services Section
InV|tat|0n tO Bld King County 206-684-1681 TTY Relay: 711

ADVERTISED DATE: JuLY 13, 2006

Invitation to Bid (ITB) Title: Crane Inspection Services - DNR

ITB Number: ITB 06-021-ART

Due Date: August 3, 2006 - 2:00 P.M.

Buyer: Alan Terhune, alan.terhune@metrokc.gov, (206) 684-1067

This is a Term Requirements Contract

Furnish Crane Inspection Services as requested by King County Department of Natural Resources Personnel
in accordance with the attached instructions, requirements and specifications.

ToTAL BIDPRICE. $

PRE-BID CONFERENCE Sealed Bids are hereby solicited and will only be received by:

King County Procurement Services Section

Date: July 20, 2006 L
y Exchange Building, 8" Floor

Time: 9:30 AM 821 Second Avenue

Seattle, WA 98104-1598
Location: West Pt. Treatment Plant, Office Hours: 8:00 a.m. — 5:00 p.m.
Administration Bldg, Reception Desk, 1400 Monday - Friday

Utah St. West, Seattle, WA 98199

BIDDERS SHALL COMPLETE AND SIGN THE FORM BELOW.

We acknowledge that Addenda numbered to have been examined as part of the
Contract documents. The submittal is signed by an authorized representative of the Bidder accepting all terms
and conditions contained in the bid and any addenda. We acknowledge that attaching our terms and
conditions or modifying the ITB terms and conditions may result in our bid being rejected.

Company Name

Address : City/State /Postal Code
|

Signature | Print name and title

Email : Phone Fax

SEDB/DBE Certification Number

Upon request, this Invitation to Bid will be provided in alternative formats such as Braille, large print,
audiocassette or computer disk for individuals with disabilities.
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SECTION 1 Instruction To Bidders

1.1

1.2

1.3

Introduction

The purpose of this Invitation to Bid is to establish a contract to provide Crane Inspection Services for
the Department of Natural Resources, on a scheduled basis. Any quantities listed herein are for
bidding purposes only and represent King County’s estimated annual requirements. The County will be
neither obligated nor restricted to the quantities or locations indicated.

Bid Submittal Procedure

The original and (1) copy of this solicitation document shall be completed, signed and submitted.
Failure to return the solicitation document may result in disqualification of the Bidder. The original shall
be noted or stamped “original”. Bids and modifications thereof shall be enclosed in a sealed envelope,
with the “Bid Opening Label” completed and affixed.

Bidders are encouraged to use recycled paper in the preparation of additional documents submitted
with this solicitation, and shall use both sides of paper sheets where practicable.

Sealed bids shall contain all required attachments and information and be submitted to King County
(hereinafter “County”) no later than the date, time and place stated on the front of this ITB or as
amended. The bidder shall show the title and number, the due date specified, and the name and
address of the bidder on the face of the envelope. Bidders are cautioned that failure to comply may
result in non-acceptance of the bid. The Bidder accepts all risks of late delivery of mailed bids or of mis-
delivery regardless of fault. Bids properly and timely submitted will be publicly opened.

Bids will only be accepted from Contractors able to complete the delivery of goods or services
described in the specifications. Joint ventures shall submit one bid for the team, with accompanying
proof of the joint venture agreement.

If a company chooses not to submit a bid, the County requests the company advise the Buyer by email
if they desire to remain listed for the subject of this ITB and state reason they did not submit a bid.

King County Internet Web Site

King County is committed to reducing costs and facilitating faster communication to the community by
using electronic means to convey information. As such, most Invitations to Bid and Requests for
Proposal, as well as related exhibits, appendices, and issued addenda can be found on the King
County Internet Web Site, located at http://metrokc.gov/procurement/rfp_rfg_itb/new_goods.aspx.

Please note any special messages regarding a particular solicitation. This information is posted at the
Web Site as a convenience to the public, and is not intended to replace the King County process of
formally requesting solicitation documents.

It is important that you register with King County Procurement and Contract Services after downloading
documents from the RFPs, RFQs and ITBs - Consultants and Goods/Services websites. Failure to
register may result in you not being notified of any addenda, which may result in rejection of your
bid/proposal as non-responsive. To register, access Contact Us > > Registration Form. Thank you for
your cooperation.

Only bids, modifications of bids received in accordance with the requirements of this ITB will be
accepted. Facsimile or electronic bids will not be considered.
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1.4

15

1.6

1.7

1.8

1.9

After all bids have been opened, the County will post a listing of the Bidders submitting bids, or the
name of a person to contact for bid results at the King County Internet site. Please refer to the web site
for a listing, as well as a notification of a final award.

Alterations to Document

Any addition, limitation or provision made or attached to the bid may render it non-responsive and/or
irregular and be cause for its rejection.

Bidders may be required to submit additional documents as part of the bid package. Any alteration of
such documents by erasure or interlineations shall be explained or noted and initialed by the Bidder.

Late Bids

Bids, modifications of bids, and withdrawal of bids received at the office designated in the solicitation
after the exact hour and date specified for receipt will not be considered.

Cancellation of ITB or Postponement of Bid Opening
The County reserves the right to cancel the ITB at any time.

The County may change the date and time for submitting bids prior to the date and time established for
submittal.

Addenda

Bidder shall acknowledge receipt of all “Addenda” issued during the bid process. Failure to
acknowledge receipt of all addenda may result in a bid being determined non-responsive.

If at any time, the County changes, revises, deletes, clarifies, increases, or otherwise modifies the ITB,
the County will issue a written Addendum to the ITB.

Questions and Interpretation of the ITB

No oral interpretations of the ITB will be made to any Bidder. All questions and any explanations must
be requested in writing and directed to the Buyer no later than seven (7) days prior to the due date
specified in the solicitation. Oral explanations or instructions are not binding. Any information modifying
a solicitation will be furnished to all bidders by an addendum.

Days, as referenced in this document, are calendar days unless otherwise specified.

Communications concerning this bid, with other than the listed Buyer may cause the Bidder to be
disqualified.

Examination of Bid Documents

The submission of a bid shall constitute an acknowledgement upon which the County may rely that the
Bidder has thoroughly examined and is familiar with the ITB, including any work site identified in the
ITB, and has reviewed and inspected all applicable statutes, regulations, ordinances and resolutions
addressing or relating to the goods or services to be provided hereunder.

The failure of a Bidder to comply with above requirement shall in no way relieve the Bidder from any
obligations with respect to its bid or to any Contract awarded pursuant to this ITB. No claim for
additional compensation shall be allowed which is based upon a lack of knowledge or
misunderstanding of this ITB.
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1.10

1.11

1.12

1.13

1.14

1.15

Modifications of Bid or Withdrawal of Bid Prior to Bid Due Date

At any time before the time and date set for submittal of bids, a Bidder may submit a modification of a
bid previously submitted to the County. All bid modifications shall be made in writing, executed and
submitted in the same form and manner as the original bid.

Bids may be withdrawn by written notice received prior to the exact hour and date specified for receipt
of bids. A bid also may be withdrawn in person by a Bidder or authorized representative provided their
identity is made known and they sign a receipt for the bid, but only if the withdrawal is made prior to the
exact hour and date set for receipt of bids. All requests for modification or withdrawal of bids, whether in
person or written, shall not reveal the amount of the original bid.

Bid Withdrawal After Public Opening

Except for claims of error granted by the County, no Bidder may withdraw a bid after the date and time
established for submitting bids, or before the award and execution of a Contract pursuant to this ITB,
unless the award is delayed for a period exceeding the period for bid effectiveness.

Requests to withdraw a bid due to error must be submitted in writing along with supporting evidence for
such claim for review by the county. Evidence must be delivered to the county within two (2) business
days after request to withdraw. The County reserves the right to require additional records or
information to evaluate the request. Any review by the County of a bid and/or any review of such a
claim of error, including supporting evidence, creates no duty or liability on the County to discover any
other bid error or mistake, and the sole liability for any bid error or mistake rests with the Bidder.

Cost of Bid and Samples

The County is not liable for any costs incurred by Bidder in the preparation and evaluation of bids
submitted. Samples of items required must be submitted to the location and by the time specified.
Unless otherwise specified, samples shall be submitted with no expense to the County. If not destroyed
by testing, samples may be returned at the bidder’s request and expense.

Collusion

By signing this bid, the Bidder certifies that they have not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive
bidding. If the County determines that collusion has occurred among Bidders, none of the bids from the
participants of such collusion will be considered. The County’s determination will be final.

Bid effective Date

All bids submitted shall be a firm bid for a minimum period of 90 days after the bid opening date, unless
otherwise stated in writing in the bid. The County may request a Bidder grant an extension of the bid
effective period.

Bid Price and Tax

The bid price shall include everything necessary for the prosecution and completion of the Contract,
except as may be provided otherwise in this ITB.

Bid Prices shall include all freight charges, FOB to the designated delivery point(s).

Taxes: Sales/use taxes and Federal excise taxes shall not be included in the bid price. The County
shall pay any Washington State sales/use taxes applicable to the Contract price or tender an
appropriate amount to the Contractor for payment to Washington State. The Bidder is cautioned that
taxes may be a factor in evaluating the total cost of bid.
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The County is exempt from Federal excise and Transportation taxes. All other government taxes,
duties, fees, licenses, permits, royalties, assessments and charges shall be included in the bid price.
Said exemption is made pursuant to Chapter 32 of the Internal Revenue Code and Registry No. A-1
02374. When requested, an exemption certificate will be furnished.

1.16 Protest Procedures

King County has a process in place for receiving protests based upon invitation to bid or contract
awards. The protest procedures:
http://www.metrokc.gov/procurement/documents/U_014 Protest Procedures.doc, are available from
the King County Procurement web site: http://www.metrokc.gov/procurement/fag/supplier.aspx.
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SECTION 2 Bid Evaluation and Contract Award

2.1 Evaluation of Bids

Bids will be evaluated by the County to determine which bid, if any, may be deemed to be the low
responsive bid from a responsible bidder, and should be accepted in the best interest of the County.

The King County Contracting Opportunities Program is incorporated in this ITB, see Attachment A —
“King County Contracting Opportunities Program”. The determination of lowest responsive, responsible
bidder will include the application of the five (5) percent incentive factor for Small Economically
Disadvantaged Businesses (SEDB).

King County may use prompt payment discount terms in evaluation of this ITB; however, discounts
terms of less the twenty (20) days will not be considered. Minimum acceptable payment terms by the
County without benefit of twenty (20) day discount will be net 30 days.

In the event of a discrepancy between the unit price and the extended amount for a bid item, the unit
price will govern.

2.2 Responsive and Responsible
Responsive

The County will consider all the material submitted by the Bidder, and other evidence it may obtain
otherwise, to determine whether the Bidder is in compliance with the terms and conditions set forth in
this ITB.

Responsible

In determining the responsibility of the bidder, the County may consider:

« the ability, capacity and skill to perform the Contract or provide the service required
. the character, integrity, reputation, judgment and efficiency

. financial resources to perform the Contract properly and within the times specified,

« the quality and timeliness of performance on previous contracts with the County and other
agencies, including, but not limited to, the effort necessarily expended by the County and other
agencies in securing satisfactory performance and resolving claims

. compliance with federal, state and local laws and ordinances relating to public contracts
« other information having a bearing on the decision to award the Contract.
Failure of a bidder to be deemed responsible or responsive may result in the rejection of a bid.

2.3 Financial Resources and Auditing

If requested by the County, prior to the award of a contract, the bidder shall submit proof of adequate
financial resources available to carry out the execution and completion of work required by this
contract.

King County reserves the right to audit the Contractor throughout the term of this contract to assure the
Contractor’s financial fitness to perform and comply with all terms and conditions contained within this
contract. King County will be the sole judge in determining the Contractor’s financial fitness in carrying
out the terms of this contract.
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2.4

2.5

2.6

2.7

2.8

King County Contracting Opportunities Program

The purpose of the King County Contracting Opportunities Program is to maximize the participation of
Small Economically Disadvantaged Businesses (SEDB) through the use of a five percent (5%)
incentive factor in the award of King County contracts for the purchase of goods or services. The
Program is open to all SEDB firms certified by King County’s Business Development and Contract
Compliance Office. To learn more about this program see “Attachment A” of this solicitation.

Forms Required Before Contract Award

The Bidder shall submit, within five (5) Days of notification from the County, the applicable documents,
insurance, bonds, sworn statements, and other requirements prior to award. Failure by the Bidder to
submit required documents may result in rejection of the bid.

= Equal Benefit Worksheet and Declaration Form:

= Personnel Inventory Report*:

= Affidavit and Certificate of Compliance Regarding Equal Employment Opportunity*:

= Statement of Compliance — Union or Employee Referral Agency Statement*:

= Internal Revenue Service Form W-9 *

= 504/ADA Assurance of Compliance —

= Certificate of Insurance and Endorsement * — Have Insurance Agent e-mail or Fax to Buyer
evidence of insurance from insurer(s) satisfactory to the county certifying to the coverage of
insurance set forth in this ITB.

*If not on file with the County

Rejection of Bids

The County reserves the right to reject any bid for any reason or to waive informalities and irregularities
in bids.

In consideration for the County’s review and evaluation of its bid, the Bidder waives and releases any
claims against the County arising from any rejection of any or all bids, including any claim for costs
incurred by Bidders in the preparation and presentation of bids submitted in response to this ITB. In
addition, Bidders waive the costs of providing additional information requested.

Single Bid Receipt

If the County receives a single responsive, responsible bid, the County may request an extension of the
bid acceptance period and/or conduct a price or cost analysis on such bid. The Bidder shall promptly
provide all cost or pricing data, documentation and explanation requested by the County to assist in
such analysis. By conducting such analysis, the County shall not be obligated to accept the single bid;
the County reserves the right to reject such bid or any portion thereof.

Public Disclosure of Bids

This procurement is subject to the Washington Public Disclosure Act, RCW (Revised Code of
Washington) 42.17.250 et seq. Bids submitted under this ITB shall be considered public documents
unless the documents are exempt under the public disclosure laws. After the selection process has
been concluded and a contract has been signed by both parties bids shall be available for inspection
and copying by the public.

If a Bidder considers any portion of its bid to be protected under the law, the Bidder shall clearly identify
each such portion with words such as “CONFIDENTIAL,” “PROPRIETARY” or “BUSINESS SECRET.” If the

Page 7 of 65, ITB# 06-021 Crane Inspection Services DNR


http://www.metrokc.gov/procurement/documents/U_042_EB_Worksheet_Declaration.pdf
http://www.metrokc.gov/procurement/documents/U_016_Personnel_Inventory_Report.doc
http://www.metrokc.gov/procurement/documents/U_017_Affidavit_of_Compliance.doc
http://www.metrokc.gov/procurement/documents/U_025_Union_or_Employee_Referral_Agency.doc
http://www.irs.gov/
http://www.metrokc.gov/procurement/documents/U_027_504_ADA_Compliance.doc

29

County determines that the material is not exempt from public disclosure law, the County will notify the
Bidder of the request and allow the Bidder fifteen (15) Days to take whatever action it deems necessary
to protect its interests. If the Bidder does not take such action within said period, the County will release
the portions of the bid deemed subject to disclosure. By submitting a bid, the Bidder assents to the
procedure outlined in this subsection and shall have no claim against the County on account taken
under such procedure.

Contract Award

Contract award, if any, will be made by the County to the low, responsive, responsible Bidder. The
County will have no obligations until an award is made and an order placed with the Contractor. The
County reserves the right to award one or more contracts as determined to be in the County’s best
interest. The County may accept any individual item, or group of items, or schedules of any bid, unless
otherwise stated herein.

A written award mailed or otherwise furnished to a Contractor within the time for acceptance shall be a
binding contract.
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SECTION 3 Standard Contractual Terms and Conditions

3.1

3.2

3.3

Administration

This Contract is between the County and the Contractor who shall be responsible for providing the
goods or services described herein. The County is not party to defining the division of work between the
Contractor and its Subcontractors. The Contractor represents that it has or shall obtain all duly licensed
or qualified personnel, materials and equipment required to perform work hereunder.

The Contractor’s performance under this Contract may be monitored and reviewed by a Project
Manager appointed by the County. Reports and data required to be provided by the Contractor shall be
delivered to the Project Manager or Buyer. Questions by the Contractor regarding interpretation of the
terms, provisions and requirements of this Contract shall be addressed to the Buyer or Project Manager
for response.

Contract Amendments

No oral order or conduct by the County shall constitute a Contract Amendment. Contract Amendments
shall only be effective upon written notification by the County. The County reserves the right to amend
the contract to add or delete goods or services within the intended scope of this contract. This may
include, but is not limited to:

o Approval of replacements for discontinued items,

e Add items of like function, or similar in nature or purpose to the originally listed products
e The provision of ancillary services in response to minor changes in County needs

e Extend the contract to include optional terms

Cost or Price Analysis may be required by the County for the evaluation of contract modifications,
terminations, revision to contract requirements or other circumstances as determined by the County.

Invoices and Payment

The Contractor shall submit properly certified invoices to King County. The invoice(s) shall contain the
following information: The purchase order/contract number, item numbers, description of supplies or
services, quantities, unit prices, extended totals, and discounts, if applicable. For services, identify
specific deliverables, and/or hourly rates, hours worked, total hours or related fees.

The Contractor shall bill to the address on the purchase order. The County will take advantage of any
prompt payment discount terms bid. Discount periods shall be extended if the invoice is returned for
credit or correction.

When a purchase order is issued against this Contract that has the potential for multiple or partial
deliveries, a separate invoice shall be generated for each completed delivery accepted by the County.

Failure to comply with these requirements or to provide an invoice in conformance with the contract
may delay payment.

Upon acceptance of payment, the Contractor waives any claims for the goods or services covered by
the Invoice. No advance payment shall be made for the goods or services furnished by Contractor
pursuant to this Contract.
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3.4

3.5

King County will not be bound by prices contained in an invoice that are higher than those in the
currently approved price list. If a price increase has not been accepted in writing by King County, the
invoice may be rejected and returned to the Contractor for a correction.

Re-procurement Costs

When a Contractor fails to furnish goods or services in accordance with the terms of this Contract, and
the County must purchase at a price greater than the contract price, the difference may be charged to
the Contractor. The County may exercise this charge as a credit against invoices due the Contractor.

Termination For Convenience/Default/Non-appropriation

A.

Termination for Convenience

The County for its convenience may terminate this Contract, in whole or in part, at any time by
written notice sent certified mail, return receipt requested, to the Contractor. After receipt of a
Notice of Termination (“Notice”), and except as directed by the County, the Contractor shall
immediately stop work as directed in the Notice, and comply with all other requirements in the
Notice. The Contractor will be paid its costs, including necessary and reasonable Contract close-
out costs and profit on that portion of the work satisfactorily performed up to the date of
termination as specified in the notice. The Contractor shall promptly submit its request for the
termination payment, together with detailed supporting documentation. If the Contractor has any
property in its possession belonging to the County, the Contractor shall account for the same and
dispose of it in the manner the County directs. All termination payment requests may be subject to
Cost or Price Analysis to determine reasonableness and compliance with the Contract and
applicable laws and regulations.

Termination for Default

If the Contractor does not deliver work in accordance with the Contract, or the Contractor fails to
perform in the manner called for in the Contract, or the Contractor fails to comply with any
material provisions of the Contract, the County may terminate this Contract, in whole or in part, for
default as follows:

A Notice to Cure will be served on the Contractor by certified mail (return receipt requested) or a
delivery service capable of providing a receipt. The Contractor shall have ten (10) Days from the
date the Notice to Cure was served to cure the default or provide the County with a detailed
written plan, which indicates the time and methods needed to bring the work into compliance and
cure the default.

If the Contractor has not cured the default or the plan to cure the default is not acceptable to the
County, the County may terminate the Contract. Termination shall occur by serving a Notice of
Termination by certified mail (return receipt requested) or delivery service capable of providing a
receipt on the Contractor setting forth the manner in which the Contractor is in default and the
effective date of termination.

The Contractor will only be paid for work delivered and Accepted, or work performed in
accordance with the manner of performance set forth in the Contract less any damages to the
County caused by or arising from such default. All termination payment requests are subject to
Cost or Price Analysis to verify compliance with the Contract and applicable laws and regulations.

The termination of this Contract shall in no way relieve the Contractor from any of its obligations
under this Contract nor limit the rights and remedies of the County hereunder in any manner.
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3.6

3.7

3.8

C. Termination for Non-Appropriation
If expected or actual funding is withdrawn, reduced, or limited in any way prior to the termination
date set forth in this Contract or in any amendment hereto, the County may, upon written notice to
the Contractor, terminate this Contract in whole or in part.

In accordance with King County Code 4.04.040B.6, payment shall not exceed the appropriation
for the year in which termination is effected. If this Contract is terminated for non-appropriation,
the County shall be liable only for payment in accordance with the terms of this Contract for
performance rendered prior to the effective date of termination; and, the Contractor shall be
released from any obligation under this contract or a related Purchase Order to provide further
work pursuant to the Contract as are affected by the termination.

Funding under this Contract beyond the current appropriation year is conditional upon the
appropriation by the County Council of sufficient funds to support the activities described in this
Contract. Should such an appropriation not be approved, the Contract shall terminate at the close
of the current appropriation year. The appropriation year ends on December 31 of each year.

Force Majeure

The term force majeure shall include, without limitation by the following enumeration: acts of nature,
acts of civil or military authorities, fire, accidents shutdowns for purpose of emergency repairs,
industrial, civil or public disturbances, causing the inability to perform the requirements of this Contract.
If any party is rendered unable, wholly or inpart, by a force majeure event or any event cause not within
such party’s control, to perform or comply with any obligation or condition of this Contract, upon giving
notice and reasonably full particulars to the other party, such obligation or condition shall be suspended
only for the time and to the extent commercially practicable to restore normal operations. In the event
the Contractor ceases to be excused pursuant to this provision, then the County shall be entitled to
exercise any remedies otherwise provided for in this Contract, including Termination for Default.

Whenever a force majeure event causes the Contractor to allocate limited resources between or among
the Contractor’s customers, the County shall receive no less priority in respect to such allocation than
any of the Contractor’s other customers.

Taxes, Licenses, and Certificate Requirements

This Contract and any of the work provided hereunder is contingent and expressly conditioned upon the
ability of the Contractor to provide the specified goods or services consistent with applicable federal,
state or local laws and regulations. If, for any reason, the Contractor’s required compliances are
terminated, suspended, revoked or in any manner modified from their status at the time this Contract
becomes effective, the Contractor shall notify the County immediately of such condition in writing.

The Contractor and subcontractor(s) shall maintain and be liable for all taxes (except sales/use taxes),
fees, licenses, permits and costs as may be required by applicable federal, state or local laws and
regulations as applicable to the work under this Contract.

Assignment

Neither party shall assign any interest, obligation or benefit under or in this Contract or transfer any
interest in the same, whether by assignment or novation, without prior written consent of the other
party. If assignment is approved, this Contract shall be binding upon and inure to the benefit of the
successors of the assigning party. This provision shall not prevent the Contractor from pledging any
proceeds from this Contract as security to a lender so long as King County Policy Fin10-1 (AP),
paragraph 6.1.3 is followed. If assignment is approved, it shall be accepted by either party upon the
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3.9

posting of all required bonds, securities and the like by the assignee, and the written agreement by
assignee to assume and be responsible for the obligations and liabilities of the Contract, known and
unknown, and applicable law.

Indemnification and Hold Harmless

A.

In providing services under this Contract, the Contractor is an independent contractor, and neither
the Contractor nor its officers, agents or employees are employees of the County for any purpose.
The Contractor shall be responsible for all federal and/or state tax, industrial insurance and Social
Security liability that may result from the performance of and compensation for these services and
shall make no claim of career service or civil service rights which may accrue to a County
employee under state or local law.

The County assumes no responsibility for the payment of any compensation, wages, benefits, or
taxes by or on behalf of the Contractor, its employees and/or others by reason of this Contract.
The Contractor shall protect, indemnify, defend and save harmless the County and its officers,
agents and employees from and against any and all claims, costs, and/or losses whatsoever
occurring or resulting from (1) the Contractor’s failure to pay any such compensation, wages,
benefits or taxes; and/or (2) the supplying to the Contractor work, services, materials, and/or
supplies by Contractor employees or other suppliers in connection with or in support of the
performance of this Contract.

The Contractor further agrees that it is responsible for and shall repay the County all indicated
amounts following an audit exception which occurs due to the negligence, intentional act and/or
failure for any reason to comply with the terms of this Contract by the Contractor, its officers,
employees, agents, and/or representatives. This duty to repay shall not be diminished or
extinguished by the prior termination of the Contract pursuant to the Duration of Contract, or the
Termination section.

The Contractor shall protect, defend, indemnify, and save harmless the County, [and the State of
Washington or US Government (when any funds for this Contract are provided by them)], their
officers, employees, and agents from any and all costs, fees (including attorney fees), claims,
actions, lawsuits, judgments, awards of damages or liability of any kind, arising out of or in any
way resulting from the negligent acts or omissions of the Contractor, its officers, employees,
subcontractors or any tier and/or agents. The Contractor agrees that its obligations under this
paragraph extend to any claim, demand, and/or cause of action brought by or on behalf of any of
its employees, subcontractors of any tier or agents.

In addition to injuries to persons and damage to property, the term “claims,” for purposes of this
paragraph C, shall include, but not be limited to, assertions that the use or transfer of any
software, book, document, report, film, tape, or sound reproduction or material of any kind,
delivered hereunder, constitutes an infringement of any copyright, patent, trademark, trade name,
and/or otherwise results in unfair trade practice.

For purposes of paragraphs A and C above, the Contractor, by mutual negotiation, hereby
waives, as respects the County only, any immunity that would otherwise be available against such
claims under the Industrial Insurance provisions of Title 51 RCW.

In the event the County incurs attorney fees and/or costs in the defense of claims within the scope
of paragraphs A and C above, such attorney fees and costs shall be recoverable from the
Contractor. In addition King County shall be entitled to recover from the Contractor its attorney
fees, and costs incurred to enforce the provisions of this section.

The indemnification, protection, defense and save harmless obligations contained herein shall
survive the expiration, abandonment or termination of this Contract.
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3.10

3.11

3.12

G. Nothing contained within this provision shall affect and/or alter the application of any other
provision contained within this Contract.

Applicable Law and Forum

Except as hereinafter specifically provided, this Contract shall be governed by and construed according
to the laws of the State of Washington, including, but not limited to, the Uniform Commercial Code, Title
62A RCW. Any claim or suit concerning this Contract shall only be filed in either the King County
Superior Court or U.S. District for the Western District of Washington, in Seattle.

Conflicts of Interest and Non-Competitive Practices

By entering into this Contract to perform work, the Contractor represents that it has no direct or indirect
pecuniary or proprietary interest, and that it shall not require any interest that conflicts in any manner or
degree with the work required to be performed under this Contract. The Contractor shall not employ
any Person or agent having any conflict of interest. In the event that the Contractor or its agents,
employees or representatives hereafter acquires such a conflict of interest, it shall immediately disclose
such conflict to the County. The County shall require that the Contractor take immediate action to
eliminate the conflict up to and including termination for default.

By entering into this Contract to perform work, the Contractor represents that no Persons except as
designated by Contractor shall be employed or retained to solicit or secure this Contract with an
agreement or understanding that a commission, percentage, brokerage, or contingent fee would be
paid; and no gratuities, in the form of entertainment, gifts or otherwise, were bided or given by the
Contractor or any of its agents; employees or representatives, to any official, member or employee of
the County or other governmental agency with a view toward securing this Contract or securing
favorable treatment with respect to the awarding or amending, or the making of any determination with
respect to the performance of this Contract.

Disputes, Claims and Appeals

The Contractor shall address questions or claims regarding the Contract in writing to the Buyer and
Project Manager, within ten (10) Days of the date on which the Contractor knows or should know of the
qguestion or claim. No claim by the Contractor shall be allowed if asserted after final payment under this
Contract. No claim shall be allowed for any costs incurred more than ten (10) Days before the
Contractor gives written notice, as required in this section. The Buyer and Project Manager shall
ordinarily respond to the Contractor in writing with a decision, but absent such written response, the
question or claim shall be deemed denied upon the tenth (10™) Day following receipt by the Buyer and
Project Manager.

In the event the Contractor disagrees with the determination of the Buyer and Project Manager, the
Contractor shall within five (5) Days of the date of such determination, appeal the determination in
writing to the Procurement and Contract Services Section Manager. Such written notice of appeal shall
include all information necessary to substantiate the appeal. The Procurement and Contract Services
Section Manager shall review the appeal and make a determination in writing, which shall be final.
Appeal to the Procurement and Contract Services Section Manager shall be a condition precedent to
alternative dispute resolution or litigation.

Pending final decision of a dispute hereunder, the Contractor shall proceed diligently with the
performance of the Contract and in accordance with the direction of the Buyer or Project Manger.
Failure to comply precisely with the time deadlines under this subsection as to any claim shall operate
as a waiver and release of that claim and an acknowledgement of prejudice to the County.

Page 13 of 65, ITB# 06-021 Crane Inspection Services DNR



3.13

3.14

3.15

3.16

3.17

Maintenance of Records/Audits

The Contractor shall maintain, and shall require any sub-contractor to maintain, accounts and records,
including personnel, property, financial and programmatic records and other such records as may be
deemed necessary by the County to ensure proper accounting for all project funds and compliance with
this Contract. All such records shall sufficiently and properly reflect all direct and indirect costs of any
nature expended and services provided in the performance of this Contract. The Contractor shall make
such documents available to the County for inspection, copying, and auditing upon request.

All records referenced in the paragraph above, shall be maintained for a period of six (6) years after
completion of work or termination hereof unless permission to destroy them is granted by the Office of
the Archivist in accordance with RCW Chapter 40.14, or unless a longer retention period is required by
law.

The Contractor shall provide access to its facilities, including those of any sub-contractor, to the
County, the state and/or federal agencies or officials at all reasonable times in order to monitor and
evaluate the services provided under this Contract. The County will give advance notice to the
Contractor in the case of fiscal audits to be conducted by the County.

The Contractor agrees to cooperate with the County or its designee in the evaluation of services
provided under this Contract and to make available all information reasonably required by any such
evaluation process. The results and records of said evaluation shall be maintained and disclosed in
accordance with RCW Chapter 42.17.

Other Public Agency Orders

The Washington State Interlocal Cooperative Act RCW 39.34 provides that other governmental
agencies may purchase goods or services on this solicitation or contract in accordance with the terms
and prices indicated therein if all parties agree. The County does not accept any responsibility or
involvement in the purchase orders or contracts issued by other public agencies.

Environmental Purchasing Policy

Offerors able to supply products containing recycled and environmentally preferable materials that meet
performance requirements are encouraged to offer them in bids and proposals.

The Offeror and Contractor shall use recycled paper for all printed and photocopied documents related
to the submission of this solicitation and fulfillment of the contract and shall, whenever practicable, use
both sides of the paper. (Reference: KCC 10.16 & King County Executive Policy CON 7-1-2).

Supported Employment Program

The County encourages the creation of supported employment programs for developmentally and/or
severely disabled individuals. The County itself has such a program and is actively seeking to do
business with those Contractors and Consultants that share this employment approach. If your firm has
such a program, or intends to develop such a program during the life of this Contract, please submit
Documentation supporting this claim with your bid. If you have questions, or need additional
information, please contact the Community and Human Services Division, Developmental Disabilities
Division, 206-296-5268.

Nondiscrimination and Equal Employment Program

During the performance of this contract, neither the Contractor nor any party subcontracting under the
authority of this Contract shall discriminate nor tolerate harassment on the basis of race, color, sex,
religion, nationality, creed, marital status, sexual orientation, age, or the presence of any sensory,
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3.18

3.19

3.20

mental, or physical disability in the employment or application for employment or in the administration
or delivery of services or any other benefits under this Contract. King County Code, and all applicable
state and federal anti-discrimination laws, rules, regulations and requirements are incorporated herein
by reference, and such requirements shall apply to this contract. Ref: KCC 12.16, 12.17, and 12.18

Equal Benefits To Employees With Domestic Partners

King County’s Equal Benefits (EB) Ordinance 14823 states that to be eligible for award of contracts at a
cost of $25,000.00 or more, firms must not discriminate in the provisions of employee benefits between
employees with spouses, and employees with domestic partners. The successful Contractor, bidder or
proposer shall be required to complete a Worksheet and Declaration form. Compliance with Ordinance
14823 is a mandatory condition for execution of a contract. The EB Compliance forms, and Ordinance
14823 are available online at: http://www.metrokc.gov/procurement/forms/eb.aspx.

Non-Waiver of Breach

No action or failure to act by the County shall constitute a waiver of any right or duty afforded to the
County under the Contract; nor shall any such action or failure to act by the County constitute an
approval of, or acquiescence in, any breach hereunder, except as may be specifically stated by the
County in writing.

Severability

Whenever possible, each provision of this Contract shall be interpreted to be effective and valid under
applicable law. If any provision is found to be invalid, illegal, or unenforceable, then such provision or
portion thereof shall be modified to the extent necessary to render it legal, valid, and enforceable and
have the intent and economic effect as close as possible to the invalid, illegal, and unenforceable
provision.
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SECTION 4 Specific Contractual Terms & Conditions

4.1

4.2

4.3

4.4

4.5

Contract Value

The estimated annual value of this contract is approximately $48,000 per year. King County will not be
limited, restricted or bound by this dollar value, nor shall the County be obligated to purchase any items
contained in this ITB.

Contract Term

The initial term of this Contract will be one year and may be extended for four (4) additional one-year
periods at the option of the County, subject to the termination clauses contained herein. King County
reserves the right to extend the term if determined to be in the best interest of the County.

Contracts or purchase orders will be issued by the County. Contract amendments or change orders
issued by the County may reflect modification(s) of contract terms, funding or other matters.

King County reserves the right to purchase the goods or services described herein from other sources.
The Contractor does not have the exclusive right to fill all of the County’s requirements for the goods or
services awarded nor will the County be obligated to purchase the estimated annual quantity, or any
guantity contained in this Contract.

Price Revisions

Prices shall remain firm for the duration of the initial Contract period. Reasonable price changes based
on market conditions and price/cost analysis may be made after the initial year's inspections. The
Contractor shall supply documentation satisfactory to King County such as documented changes to the
Consumer Price Index for the Seattle-Tacoma-Bremerton area.

King County will evaluate this information to determine if revising the pricing is considered fair and
reasonable to the satisfaction of King County. Requests for any such change are to be made in writing
to the Buyer in the Procurement Services Division office. A written change order issued by the County
will institute the price adjustment, provide the new prices and establish the effective date for the new
prices.

The Contractor shall endeavor to give the King County Procurement Services Section thirty (30) days
but not less than fourteen (14) days written notice prior to the effective date of the price increase. The
County may cancel the contract if the price increase request is not approved.

All price reductions at the manufacturer’s or distributor’s level shall be reflected in a reduction of the
contract price(s) to King County retroactive to the effective date of the price reductions.

Use Report

The Contractor shall, if requested, submit to the Buyer a report of sales made to King County under this
Contract. The report, in a format acceptable to King County, shall identify the detail required by the
Buyer, which may include but is not limited to, delivery location, the item description, whether it's a
Contract or non-Contract item, quantity, price and discount.

Warranty

The Contractor warrants that the work performed under this Contract shall be free from defects in
material and workmanship, and shall conform to all requirements of this Contract, for a period of at
least twelve (12) months from date of acceptance of such work by the County. Any work corrected shall
be subject to this subsection to the same extent as the work initially provided.
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4.6

4.7

4.8

The bidder shall provide, upon request by the County, their standard warranty. The warranty shall be
specific for all components of the equipment regardless of whether these components were built by the
original equipment manufacturer or outside suppliers. King County may avail itself of the bidder’s
standard warranty if more beneficial to the County.

Conducting of tests or inspections, acceptance, or the processing of payment(s) by the County shall not
constitute a waiver of any rights under this Contract or in law. The termination of this Contract shall in
no way relieve the Contractor from its warranty responsibility.

The Contractor shall ensure that the warranty requirements of this Contract are enforceable through
and against the Contractor’s suppliers, vendors, distributors and Subcontractors. The Contractor shall
cooperate with the County in facilitating warranty related work by such suppliers, vendors, distributors
and Subcontractors.

Contractor warrants that the Services shall in all material respects conform to the requirements of this
Contract. Contractor warrants that qualified professional personnel with in-depth knowledge shall
perform the Services in a timely and professional manner; and that the Services shall conform to the
standards generally observed in the industry for similar Services. Contractor warrants that the Services
shall be in compliance with all applicable laws, rules and regulations.

Disability Assurance Compliance (504/ADA)

The Contractor shall complete a 504/ADA Self Evaluation Questionnaire for all programs and services
offered by the Contractor (including any services not subject to this Contract) and shall evaluate its
services, programs and employment practices for compliance with Section 504 of the Rehabilitation Act
of 1973, as amended (“504"), and the Americans with Disabilities Act of 1990 (ADA). The Contractor
shall complete a 504/ADA Disability Assurance of Compliance prior to execution of a contract.

Independent Status of Contractor

In the performance of this Contract, the parties shall be acting in their individual, corporate or
governmental capacities and not as agents, employees, partners, joint ventures, or associates of one
another. The parties intend that an independent contractor relationship shall be created by this
Contract. The employees or agents of one party shall not be deemed or construed to be the employees
or agents of the other party for any purpose whatsoever. Contractor shall not make any claim of right,
privilege or benefit, which would accrue, to an employee under chapter 41.06 RCW or Title 51 RCW.

Non-Disclosure Obligation

Data provided by the County either before or after Contract award shall only be used for its intended
purpose. Contractors and Subcontractors shall not utilize nor distribute the County data in any form
without the express written approval of the County.

While performing the work under this Contract, the Contractor may encounter personal information,
licensed technology, Software, Documentation, drawings, schematics, manuals, data and other
materials described as “Confidential”, “Proprietary” or “Business Secret”. The Contractor shall not
disclose or publish the information and material received or used in performance of this Contract. This
obligation is perpetual. The Contract imposes no obligation upon the Contractor with respect to
confidential information which the Contractor can establish that: a) was in the possession of, or was
rightfully known by the Contractor without an obligation to maintain its confidentiality prior to receipt
from the County or a third (3rd) party; b) is or becomes generally known to the pubic without violation of
this Contract; c) is obtained by the Contractor in good faith from a third (3rd) party having the right to
disclose it without an obligation of confidentiality; or, d) is independently developed by the Contractor
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without the participation of individuals who have had access to the County’s or the third (3rd) party’s
confidential information. If the Contractor is required by law to disclose confidential information the
Contractor shall notify the County of such requirement prior to disclosure.

4.9 Insurance Requirements

Prior to the award of a contract, the Contractor shall obtain and maintain the minimum insurance set
forth herein for the duration of this contract for itself and any subcontractor performing work. By
requiring such minimum insurance, the County shall not be deemed or construed to have assessed the
risks that may be applicable to the Contractor under this Contract. The Contractor shall assess its own
risks and, if it deems appropriate and/or prudent, maintain greater limits and/or broader coverage. The
Contractor shall maintain limits and scope of insurance no less than:

General Liability $1,000,000 combined single limit per occurrence for bodily injury, personal injury and
property damage, and for those policies with aggregate limits, a $2,000,000 aggregate limit;

Automobile Liability: $1,000,000 combined single limit per accident for bodily injury and property
damage;

Workers’ Compensation: Statutory requirements of the state of residency;
Employers Liability Stop Gap: $1,000,000.

The County, its officers, officials, employees and agents are to be covered as additional insureds as
respects liability arising out of activities performed by or on behalf of the Contractor in connection with
this Contract. Use the above exact language on the Endorsement Form. The County requires this
Endorsement to complete the Contract.
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Section 5 - Technical Specifications (Statement of Work)

5.1

5.2

5.3

54

Description

The work of this contract is an Inspection and Condition Survey of stationary cranes belonging to King
County’s Department of Natural Resources, Wastewater Treatment Division.

Scope of Work

The work includes Annual visual inspection of a total of 194 cranes over a period of (3) three years. At
the end of three years all 194 cranes will have been both visually inspected 3 times and load-tested
once. Load testing Shall include testing of rail deflection. The number of cranes to be load-tested in
each of the three years and their characteristics will be found at the end of this section.

The forty two (42) cranes to be load tested in 2006 are in the 3-6 ton capacity range and 19 of the
cranes to be load tested are shown in the inventory as having “Bad” access. (Cranes to be load tested
are designated by shaded area on the inventory form.)

The twenty one (21) cranes to be load tested in 2007 are in the 7-50 ton capacity range with a wide
variety of accesses. (Cranes to be load tested are designated by shaded area on inventory form.)

The one hundred thirty one (131) cranes to be load tested in 2008 are in the 0.25-2 ton capacity range
with a wide variety of accesses. (Cranes to be load tested are designated by shaded area on inventory
form.)

Qualifications of Bidders

Bidders Shall be firms presently engaged in the inspection and certification of cranes and Shall have a
traceable, verifiable record of continuous, relevant work and satisfactory performance for a minimum of
three (3) years immediately prior to the bid submittal date.

Bidders Shall document their work record and provide references with names and telephone numbers
attesting to successful performance of the level of services sought for this contract. Bidders Shall
provide a list of all relevant contracts for the three (3) years immediately prior to the bid submittal date.
This list Shall be submitted with the bid and Shall include the dates of work, names of client firms, dollar
value of the contracts, a brief description of the work, and the name and telephone number of the client
representative. The County will evaluate the documentation and references as part of the determination
of responsibility review prior to award of a contract.

It is a requirement of this contract that the Contractor have valid WISHA accreditation for Shore-Based
Equipment and material handling devices. Bidders Shall submit copies of their firm’'s WISHA certificate
with their bid. In addition, the Contractor Shall submit copies of the inspector(s) WISHA certificates
prior to commencing the work of the contract. The inspector must have his/her certificates on their
person(s) when inspecting King County Cranes.

Bidders Shall submit a sample copy of their proposed inspection and load test result/report form(s)
within seven (7) days of receipt of the Notice to Proceed.

Project Completion

The work of this project in 2006 Shall be completed within sixty (60) days from date of Notice to
Proceed. Subsequent years 2007 and 2008 work Shall start and be completed within sixty (60) days in
the same months as 2006.
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5.5

5.6

5.7

5.8

5.9

Continuity of Work

Once the yearly scheduled work has commenced, it Shall continue in an uninterrupted manner during
scheduled working hours until completion.

Hours of Work

All work of this contract Shall be limited to the hours between 7:00 a.m. and 3:30 p.m., Monday through
Friday.

Crane Inventory / Access Rating

Ease of access for load testing of the cranes differs from site to site and from crane to crane. The
crane inventory includes an access rating of Good, Fair and Bad.

“Good” access may be characterized as unimpeded, direct access.

“Fair” access may be characterized as requiring the contractor to provide a means to lower load test
weights through a floor or ceiling hatch.

“Bad” accessibility may require water weights or other means to conduct the load testing.

Inspection and Condition Survey

The Inspection and Condition Survey Shall be a complete and comprehensive visual on-site survey of
the cranes. The survey Shall meet the minimum requirements of WAC 296-24-235 and the ANSI B30
series; and Shall include, but not be limited to:

Structural: A complete visual inspection of the exterior and accessible interior of the crane and support
structure to include rail deflection testing.

Mechanical: A complete visual inspection of all mechanical components including, but not limited to
trolley and bridge wheels, rails, wire ropes, sheaves, cable drums and brakes. The components Shall
be carefully inspected for deficiencies such as missing or broken equipment, excessive wear, corrosion,
deterioration, in proper alignment, loose fits and excessive noise.

Electrical: A complete inspection of all electrical components including, but not limited to motors,
brakes, limit switches, limit stops, collector system, power and control wiring. All control panels and
related wiring Shall be inspected and tested for function and for compliance with all electrical code
requirements in addition to the WISHA requirements.

Load Test: Apply a test load 25 percent in excess of the load rating.
Re-inspection: Thoroughly re-inspect the equipment following the load test.

A certification of load test in accordance with WAC 296-24-23521 Shall be submitted in the form of a
certificate for cranes that are load tested. The certificate Shall include certification number, customer,
location, unit description, serial number, model number, supplier, test weight, rated capacity, signature
of inspector and date.

Inspection Tag

All previous inspection tags Shall be removed and a new inspection tag Shall be affixed to each crane
after inspection is completed. The tags Shall be permanent or semi-permanent and Shall include at a
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5.10

511

5.12

minimum the following information: Serial Number, Model Number, Load Rating, Date of Inspection,
Name of Inspection Company, and Name of Inspector.

The Project Representative must be called within one (1) hour if a crane is found that does not meet the
minimum requirements of WAC 296-24-235, and or the ANSI B30 series and Shall be tagged “DANGER
Do NoT OPERATE”. The Project Representative Shall supply “THE DANGER DO NOT OPERATE” tags to
the contractor.

Report

The contractor Shall submit a report of cranes inspected and tested under the contract. The report
Shall be in alphabetical order by facility. The cranes at each facility Shall be arranged in ascending
numeric order. The report Shall indicate that each crane was tested and inspected in full compliance
with all applicable provisions of WISHA regulations and any other applicable requirements of the
contract.

The reports Shall include, at a minimum the:
Date of inspection;

Model number;

Serial number;

Results of all tests;

1

2

3

4. King County item number;
5

6. Results of all items inspected as indicated in Section 6-9 Inspection and Condition Survey and,
7

Deficiencies noted Shall include the WISHA WAC Code and Section that defines the deficiency.

Duplicated serial numbers will not be allowed. A digital photograph Shall be taken of all deficiencies
noted. The digital photographs Shall be of sufficient quality to clearly show the deficient item and,
where possible, clearly determine the deficiency. Each report Shall also include the name and
signature of the inspector.

In addition to the report above, the Contractor Shall submit an electronic copy of the report on compact
disk. The electronic copy of the report Shall be submitted at the same time as the paper report.

Five (5) copies of each report Shall be submitted to the Project Representative within two (2) weeks
following completion of the inspection and survey. The reports Shall be bound with GBC-type plastic
binders. The reports for East and West Sections Shall be bound separately.

County Responsibilities

The County will provide the names of the Project Representative and the responsible Operations and
Maintenance Supervisors to the Contractor, following receipt of the Notice to Proceed.

Contractor’s Responsibilities

The Contractor Shall provide the necessary labor, equipment, tools, weights, and supervision for the
complete inspection and condition survey of the cranes as specified and required by this Contract.

All matters relating to the services associated with the Contract Shall be at the direction of the Project
Representative.
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5.13

514

5.15

5.16

5.17

5.18

Contractor’'s Schedule

The Contractor Shall submit a schedule describing the proposed sequence and scheduling of the work.
The work of this contract Shall be completed within sixty (60) days from date of Notice to Proceed. The
schedule must be approved by the Project Representative at least five (5) working days prior to
commencing work so as to allow the Project Representative sufficient time to alert affected County
personnel.

The majority of the County facilities are remotely operated and locked and are not staffed. The County
will temporarily assign personnel to accompany the Contractor at each site according to the
Contractor’s schedule. The Contractor Shall confirm the work schedule with the Project Representative
and the responsible Operations and Maintenance Supervisors no less than 48 hours prior to
commencing the work at each facility to ensure that County personnel is available.

Treatment Plant daily operations Shall not be disrupted any time during the construction. All
unavoidable disruption to plant operations Shall be kept to a minimum time and Shall be coordinated
and approved by the Project Representative 48 hours prior to the proposed disruption.

Acceptance of Work

The Contractor Shall notify the Project Representative of the completion of all work. If upon inspection,
the County determines that all work has been completed in accordance with the terms of this Contract;
the County will accept such work, the acceptance of which Shall be evidenced by a written letter to the
Contractor and Shall be effective as of the date of such letter.

Contractor’s Responsibilities

The County’s operating personnel will be responsible for operating the existing facility throughout the
performance of this Contract. Equipment presently installed in the facility must be available to plant
personnel at all times for use, maintenance and repair. If it is necessary, in the course of operating the
facility, for the Contractor to move its equipment and materials or any material included in the work, the
Contractor Shall do so promptly and Shall place such equipment or material in an area that does not
interfere with the facility operation. The contractor Shall not adjust or operate serviceable or functioning
equipment or systems except as specifically required by this Contract. Contact between the County’s
operational personnel and the Contractor Shall be through the County’s Project Representative.

Continuity of Operations

The existing facilities are considered essential services and will remain in operation throughout the
performance of this Contract, except as otherwise specified. The contractor Shall schedule and
conduct its work to avoid shutdowns and interference with normal facility operations and maintenance.
Where disruption of service is unavoidable, time restrictions may be imposed. The integrity of existing
facility utilities Shall be maintained at all times.

Condition of Existing Facilities

It is assumed that existing facilities outside the scope of this Contract are in good repair. Damage or
defects noticed by the Contractor Shall be reported to the Project Representative immediately and prior
to the start of work. Damage caused by the Contractor Shall be repaired and/or replaced to its original
condition as determined by the Project Representative at no additional cost to the County.

Contractor’s Parking and Staging Areas

The Contractor’s parking and staging areas Shall be restricted to areas designated by the Project
Representative.
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5.19

5.20

5.21

5.22

5.23

5.24

Telephone

During the prosecution of work, the contractor Shall make daily (Monday through Friday) telephone
contact with the Project Representative to inform him/her of work accomplished, present and future
work locations and work completed. The Contractor Shall have a cellular telephone and digital pager on
the job site at all times with which the Project Representative can maintain contact with him/her at all
times during all working hours. Daily contact is expected even if no work will be done that day, unless
prior arrangements have been made with the Project Representative. The Contractor Shall pay all
telephone and pager costs.

Tools and Equipment

The Contractor Shall supply all necessary tools and equipment for accomplishing the work. Unless
otherwise indicated, no plant tools or equipment will be available for the Contractor’s use.

Contractor’s Security of Its Equipment

The Contractor Shall be responsible for the security of its equipment and material on the site. The
County will not take any responsibility for missing or damaged equipment, tools, or personal
belongings.

Damage to Existing Property

The Contractor will be held responsible for any damage to existing structures, work, materials or
equipment because of its operations, and Shall repair or replace any damaged structures, work,
materials or equipment to the satisfaction of, and at no additional cost to the County.

The Contractor Shall protect all existing structures and property from damage and Shall provide
bracing, shoring, or other work necessary for such protection.

The Contractor Shall be responsible for all damage to streets, roads, curbs, sidewalks, highways,
shoulders, ditches, embankments, culverts, bridges, or other public or private property, that may be
caused by transporting equipment, materials, or workers to or from the work. The Contractor Shall
make satisfactory and acceptable arrangements with the agency having jurisdiction over the damaged
property concerning its repair or replacement.

Site Maintenance

General: the Contractor Shall keep the work site clean and free from rubbish and debris. Materials and
equipment Shall be removed from the site when they are no longer necessary. Upon completion of the
work and before acceptance of the work, the work site Shall be cleared of equipment, unused
materials, and rubbish to present a clean and neat appearance in conformance with the present
condition of the site.

Noise Control

Work involving noisy operations Shall be restricted to the hours between 7:00 a.m. and 3:30 p.m.
Noisy operations Shall be scheduled to minimize their duration.

The Contractor Shall comply with all local controls and noise level rules, regulations and ordinances
that apply to any work performed pursuant to the contract.

Each internal combustion engine, used for any purpose on the job or related to the job, Shall be
equipped with a muffler of a type recommended by the manufacturer. No internal combustion engine
Shall be operated on the project without said muffler.
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5.25

5.26

5.27

5.28

Noise levels of trucks Shall not exceed 90 dBA at 50 feet as measured under the noisiest operating
conditions. For all other equipment, noise levels Shall not exceed 85 dBA. Equipment that cannot
meet these levels Shall be quieted by use of improved exhaust mufflers or other means.

Asbestos And Lead Information

This Section provides information pursuant to 29 CFR 1926.1101, WAC 296-62-07707, and all other
applicable requirements concerning reporting on asbestos- and lead-contained materials.

The information in this Section is based on the results of a good faith review and inspection of the
Inspection and Condition Survey of Wastewater Treatment Division’s Stationary Cranes project that has
been conducted to determine the presence of asbestos- or lead-containing building materials. This
review was conducted by King County’s Certified Building Inspector, in strict accordance with

29 CFR 1926, WAC 296-62-077, WAC296-155-176, and with the accepted principles and protocol
mandated by AHERA.

The Contractor Shall notify all employees and subcontractors, who work or perform work subject to this
Section, of the contents of this Section.

Referenced Standards

This Section incorporates by reference the latest revisions of the following documents. They are part of
this Section insofar as specified and modified herein. In case of conflict between the requirements of
this Section and the listed documents, the requirements of this section Shall prevail.

Reference Title

AHERA.......ccooiii e, (Federal) Asbestos Hazard Emergency Response Act

29 CFR 1926.1101.....cccvvveeeennne Safety and Health Regulations for Construction: Asbestos

WAC 296-62-077 ........ccceeeeee.. Occupational Health Standards: Asbestos, Tremolite, Anthrophyllite
and Actinolite

WAC 296-155-176 .......ccvvvveeeen. Safety Standards for Construction Work - Lead

Asbestos Inspection

The information in this Section is based on the results of a review of the Contract and inspections of the
building areas and materials therein that will be affected by work under this Contract.

Based on the results of the review of the Contract and inspections of the building areas and materials
therein, the County’s Inspector has determined that the building areas that will be affected by work
under this Contract, and materials therein, do not contain asbestos.

Lead Inspection

The site inspection to identify lead-containing materials was performed in conformance with the
requirements of WAC 296-155-176009.

Based on the results of the assessment, the County’s Inspector has determined that the proposed
construction areas that will be affected by work under this Contract, and materials therein, do not
contain lead.
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5.29

5.30

5.31

Contractor’s Responsibility

Should suspect material not identified in this section be encountered, immediately suspend all work that
could disturb said material and notify the Project Representative who will implement the proper action.
Do not proceed with work that could disturb the material until authorized by the Project Representative,
in writing, to do so.

County’s Responsibility

Upon natification by the Contractor of the existence of suspect material not identified in this Section, the
Project Representative will have said material inspected and analyzed for the presence of asbestos or
lead, as required. The inspection and analytical work will meet the requirements specified under either
Section 6-28 or Section 6-29, as may be applicable.

If the results of the inspection and analysis confirm the presence of asbestos in the suspect material,
the County will take the necessary actions for compliance with 29 CFR 1926.1101. After compliance is
obtained, the Project Representative will notify the Contractor in writing so that work under this contract
can proceed.

If the results of the inspection and analysis confirm the presence of lead in the suspect material, the
County will take the necessary actions for compliance with WAC 296-155-176. After compliance is
obtained, the Project Representative will notify the Contractor in writing so that work under this Contract
can proceed.

If the results of the inspection and analysis confirm that the suspect material is free of asbestos and
lead, the Project Representative will notify the Contractor in writing so that work under this Contract can
proceed

Health and Safety
A. Summary

1.  This Section specifies procedures for complying with applicable laws and regulations related
to worker safety and health. It is not the intent of the County to develop, manage, direct,
and/or administer the safety and health programs of contractors or in any way assume the
responsibility for the safety and health of their employees. It is required that all Contractors
adhere to applicable federal, state and local safety and health standards.

2.  This Section describes the requirements for submittal of the Contractor’s Site Specific
Health and Safety Plan (HASP).

3.  Contractors and subcontractors Shall be solely responsible for identifying and determining
all safety codes, standards, and regulations which are applicable to the work.

4.  Contractor and subcontractors are encouraged to use the consulting services of the State of
Washington’s Department of Labor and Industries (WISHA ). The Seattle Field Office is
located at:

315 5th Ave. South, Suite 200
Seattle, WA 98104-2607,
206-515-2800
http://www.Ini.wa.gov/wisha/

Call or write for assistance with the requirements of this Section

5. Implement the Accident Prevention Program (APP) accepted at the conclusion of the bid
evaluation.
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6. The HASP submittal Shall be accepted and implemented per Section 6-32E requirements
prior to the start of site work.

7. All work required in the Contract Shall meet the requirements in RCW 49.17 and 29 CFR
1926 and be considered in the bid amount per RCW 39.04.180.

B. Reference Standards

1. Comply with and implement current applicable federal, state and local health and safety
standards including, but not limited to, the following:

Reference Title

29 USC 651 et seq. .......uvvvees Federal Occupational Safety and Health Act

29 CFR 1910.146.................. Permit Required Confined Spaces

29 CFR 1910.147 ... Control of Hazardous Energy (lockout/tagout)

29 CFR 1926........ccvvvvvvvnnnnnnns Safety and Health Regulations for Construction

Chapter 296-24 WAC............. WISHA General Safety and Health Standards

Chapter 296-37 WAC............. WISHA Safety Standards for Commercial Diving

Chapter 296-45 WAC............. WISHA Electrical Workers Safety Rules

Chapter 296-62 WAC............. WISHA General Occupational Health Standards

Chapter 296-65 WAC............. WISHA Asbestos Removal & Encapsulation

Chapter 296-67 WAC............. WISHA Process Safety Management Standards

Chapter 296-155 WAC........... WISHA Construction Safety

Chapter 296-800 WAC ......... WISHA Safety and Health Core Rules

Chapter 296-824 WAC ......... WISHA Emergency Response

NFPAB20.......ccvvveiieeeiieiie, Fire Protection in Wastewater Treatment and Collection
Facilities

RCW49.17.........ccceeiii Washington Industrial Safety and Health Act (WISHA)

RCW 39.04.180.........cccceue. Trench Safety Systems, Safety Systems Required

WAC296-800-110.................. Employer responsibilities: Safe workplace Summary

C. Submittals
1. APP (Accident Prevention Plan)

a. After original submittal receives a disposition allowing implementation, submit three
copies within five days of the effective date of the NTP.

2. HASP (Project Specific/Site Specific Health and Safety Plan)

a. Submit Contractor HASP for all Contract work for review and disposition before
beginning work on any King County site.

Incident Report(s): Provide four copies.

4.  Minutes and list of attendees of the pre-job safety meeting: Provide four copies. Submit
within three days of the meeting.

5. Minutes and list of attendees of weekly safety tailgate meeting: Provide four copies. Submit
within three days of the meeting.

6.  Monthly Contractor Injury Report: Provide four copies each month on Form 6-31A. Submit
within ten days of the end of each month

7. Notice and listing of flammable liquids and liquefied petroleum gases when planned to be
used on the work site.

D. Quality Assurance

1. Review the entire scope of work, the work site location, adjacent structures and systems,
and applicable Contract requirements to ensure, by personal review and examination, and
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by such other means as appropriate, the safety considerations and requirements that Shall
be addressed and planned prior to the start of work.

2.  Ensure that Contractor's employees and the subcontractor’'s employees comply with the
APP and HASP.

3. Designate a Health and Safety Supervisor on site with appropriate training, responsibility
and full authority to coordinate, implement, and enforce the Contractor's APP and HASP for
the duration of this Contract. The hame and telephone number of the County’s Health and
Safety Supervisor and alternate Shall appear in the APP and HASP.

4.  Ensure that safe work principles and practices are followed in completing work tasks.
E. Project Specific/Site Specific Health and Safety Plan (HASP)

1. Comprehensive HASP covers all aspects of the Contractor’s work activities related
specifically and distinctly to the work and site conditions. The HASP Shall be based on a
site specific hazard analysis and Shall explain how the APP elements and any Contract
specific safety procedures Shall be applied to the identified hazards in the work.

2. HASP organization: Organized and bound to readily accept revisions and additions.
a. Outline form.
b. Table of contents.
c. Numbered pages

3.  This paragraph describes certain minimum precautions for consideration in developing an
APP and HASP. Include in the HASP all of the items below which may apply to the work.
There may be other items not noted below which the Contractor Shall address in the HASP.
Items below which are not needed, note in the HASP as not applicable.

a. Hazard Communication (WAC 296-62 Part C):

()  Contaminant gases that may be encountered include but are not limited to
hydrogen sulfide, methane, carbon monoxide, carbon dioxide and sulfur dioxide.

(i)  Provide a written Hazard Communication Program and emergency management
plan addressing these and other potential hazardous substances that may exist
and/or be brought on site during the work.

(i)  For work requiring the use of hazardous materials and chemicals, provide a list and
corresponding Material Safety Data Sheets (MSDS) for hazardous chemicals to be
used on site. If no hazardous chemicals are to be used, provide statement to that
effect.

b. Confined Space (296-809 WAC):

(i)  The nature of the work may expose workers to permit-required confined spaces
having possible explosive, toxic and oxygen deficient atmospheric conditions

(i)  Prior to execution of work in confined spaces, Provide a written Permit Required
Confined Space Safety Program that meets the requirements of 29 CFR 1910.146
and WAC 296-62 Part M.

c. Hazardous Energy Control: Lockout/Tagout (296-803 WAC):

()  The nature of the work may expose workers to hazardous energy sources that
include, but are not limited to, electrical, mechanical, pneumatic, hydraulic, thermal,
and computerized systems
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(i)  Provide a written plan outlining safe work practices addressing hazardous energy
control procedures that meet the requirements of 29 CFR 1910.147 and 296-803
WAC.

d. Fall Prevention and Protection (WAC 296-24 Part J-1 and WAC 296-155 Part C-1):
(i)  The nature of the work may expose workers to fall hazards.

(i)  Provide a written Fall Prevention and Protection plan outlining safe work practices
addressing fall hazards that meet the requirements of WAC 296-24 Part J-1 and
WAC 296-155 Part C-1.

e. Personal Protective Equipment (WAC 296-24 Part A-2):

()  The nature of the work may expose workers to miscellaneous injury hazards to the
head, hands, feet, body, eyes, ears, etc.

(i)  Provide a written Personal Protective Equipment plan outlining safe work practices
addressing the use of personal protective equipment and clothing that meet the
requirements of WAC 296-24 Part A-2.

f. Underground Construction (WAC 296-155 Part Q)

(i) Provide a written program detailing how employees and County staff on the site will
be protected from the all applicable dangers of underground construction.

g. Biological Agents (WAC 296-62 Part J):
(i) Wastewater systems carry a wide spectrum of disease-producing organisms.

(i)  Provide a written hazard communication and biological/bloodborne pathogen
program detailing the preventive measures to be taken to provide an appropriate
work environment for all site employees as well as County staff on site. These
may include, but are not limited to, the following:

(i) Instruction in appropriate measures to avoid contamination.

(iv) A preventative inoculation program (tetanus/diphtheria, etc.) available to all
employees.

(v) Personal protective equipment and clothing to protect against infection, including
rubber boots with full sole and heel steel insert-liners, safety glasses or goggles,
and gloves.

(vi) Facilities for workers to clean up, wash and maintain good personal hygiene
practices.

h. Process Safety Management (Chapter 296-67 WAC):

()  The County uses chlorine (as a disinfectant), and propane, and generates digester
gas (methane) at the wastewater treatment plants. Chlorine in small
concentrations can cause irritation or burning of skin, coughing, pulmonary edema,
and inflammation of the respiratory tract; in greater concentrations, they can cause
cardiac complications.

(i) At a minimum, provide a written Hazard Communication Program detailing the
preventive measures to be taken to provide an appropriate work environment for its
employees as well as County staff on site. Where Contractor’'s work involves
modifications to the chlorine, propane, and/or digester gas systems, provide a
detailed Management of Change (WAC 296-67-045).
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i. Fire Protection- Hot Work and Hot Work Permits (HWP):

(i) A HWP is utilized in all WTD facilities and construction sites where the potential for
the ignition of explosive gases, liquids and/or flammable/ combustible materials or
oxygen enriched atmospheres may potentially exist.

(i)  Identify any type of work that produces a possible source of ignition in the
presence of a fuel and oxygen (Fire Triangle) such as sparks, static electricity,
welding, torch cutting, flame heating, brazing, grinding, sanding, and drilling.
These activities are considered extremely dangerous in areas where the potential
for a Lower Explosive Limit (LEL) above 10% or oxygen enriched atmosphere
above 23% could be encountered.

(i) A HWP is required for areas that are classified per the WAC and NFPA 820, as
applicable.

(iv) Permit-Required Confined Spaces.
(v) Process Safety Management system areas.
(vi) Class 1 Division 1/Division 2 hazardous locations.

(vii) All other areas where the hot work would be in close proximity to combustibles or
flammables.

(viii) Contractor HWP: for all sites under Contractor control. Annotate how Contractor
HWP is established and employ a system for issuing HWPs and monitoring their
use.

(ix) HWPs are valid only for the parties performing the work, the work shift during
which the work is conducted, and only for the conditions observed and evaluated
when the permit is issued.

j-  Suspect Material:

()  Promptly suspend work and notify the Project Representative of unusual
conditions, including oily soil found on work site. Work Shall remain suspended
until authorized in writing by the Project Representative to resume.

k. Commercial Diving Operations (Chapter 296-37 WAC):

() Due to the hazards associated with commercial diving operations conducted within
wastewater collection, conveyance and treatment facility systems, specific safety
protocols and procedures are required to ensure worker and diver safety.

(i)  Provide a comprehensive Safe Practices Manual for Diving Operations which
complies with Chapter 296-37 WAC.

I.  Undeterminable Injuries

(i) Certain types of incidents may result in injuries to an employee that are not
immediately apparent, but which could impair the employee’s ability to perform
work safely. Describe your procedure for determining if an employee with an
undeterminable injury may safely work on the work site.

m. Flammable Liquids and Liquified Petroleum Gases (LPG):

() No propane, propylene, butane, isobutane, and butylenes Shall be stored inside
buildings.

(i)  When materials listed in The Hazard Communication Program (Paragraph E.3) are
to be used on the work site, submit listing of the materials and notice prior to arrival
on the work site (C. 7 Submittals).
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F. Utilities

1.

During the performance of the work, take appropriate precautions when working near,
around, and/or with utilities and dangerous substances, in order to protect the health and
safety of the worker, the public, property and the environment.

a. Provide a flagged warning line for all work conducted in proximity to power lines.
Coordinate with utility owner for this work.

b. Coordinate with the utility owner and the Project Representative to obtain approval to
disconnect or reconnect utilities.

G. Safety and Health Compliance

1.

The Project Representative reserves the right to audit the Contractor’'s APP and
implementation of HASP. The Project Representative reserves the right to stop that portion
of the Contractor’s work that is determined to be an imminent or immediate threat to worker
health or safety. Ongoing work and hazardous situations that are considered a safety or
health risk by the Project Representative Shall be corrected immediately.

Ensure that necessary air monitoring, ventilation equipment, protective clothing, hazardous
energy control devices, fall prevention and other specified supplies and equipment are made
readily available to employees to facilitate implementation of the APP and the HASP.

All posted Offsite Facility Entry protocols Shall be followed. Enter all pump stations and
regulator stations in teams of two or more. With written approval of the Project
Representative, Contractor employees may enter alone only for short-term walk through
inspections that do not involve working on ladders, with electrical equipment, or entering
confined spaces. Any work beyond short term work which involves Contractor employees
working alone requires written approval of the Project Representative.

Notify the Project Representative immediately of all incidents involving personal injury
and/or property damage. Provide a written report known as the Incident Report within 24
hours of any incident. Report for each incident occurrence Shall include:

a. Description of event.

b. Names of personnel involved.

c. Description of injuries and treatment required (short term and long term).
d. Description of property damage.
e

Site visits and inspections of other agencies as a result of an incident. Include names of
the persons, purpose of the visit, and any other pertinent information.

Conduct a pre-job safety meeting with Contractor staff and with all subcontractor staff.
Submit list of attendees and minutes of pre-job safety meeting.

Conduct all weekly safety tailgate meetings. Submit list of attendees and minutes of weekly
safety tailgate meetings.

Submit a Monthly Contract Injury Report on Form 6-31-A. Provide a Monthly Contractor
Injury Report consisting of a summary if the current month’s injury accidents.

Use of intoxicants, illegal, or debilitating drugs while working on a County contract is
prohibited

Failure to comply with safety and health regulations will result in work suspension until
adequate safety and health measures are implemented.
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H. Site Specific Health and Safety Plan Revisions

1. Inthe event that the Project Representative, regulatory agencies, or jurisdictions determine
that the HASP or associated documents, or organizational structure to be inadequate to
protect employees and the public:

2.  Modify the APP and HASP to meet the requirements of said regulatory agencies,
jurisdictions, and/or the Project Representative.

3.  Provide submittal for revisions to the APP and HASP within 7 days of the notice of
requirement for modification.

4.  The revision Shall be approved by the Project Representative prior to changing work
practices.

l. Posting

1. Provide and maintain a copy of the accepted APP and the HASP at the Contractor’s job site
office and at each of the subcontractors’ offices.

J.  Compliance

1.  Failure to comply with this Section will result in work suspension until adequate safety and
health measures are implemented.
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6-31A - MONTHLY CONTRACTOR INJURY SUMMARY REPORT

Contract Name:

Contract No:

Month and Year of Report:

Contractor:

OsHA RECORDABLE CASES

NUMBER OF CASES
Work Group Classification Reporting Month Year to Date Total
Hourly Employees
Supervisory Personnel

TOTAL
LOST TIME ACCIDENTS
NUMBER OF CASES LOST WORKDAYS
Work Group Reporting Month  Year to Date  Reporting Month  Year to Date
Hourly
Supervisory

TOTAL

TOTAL HOURS WORKED AT CONTRACT SITE

Reporting Month

Year-to-Date

INCIDENT AND SEVERITY RATE

Date of last lost-time accident

Number of hours worked since last lost-time accident

Incident Rate = Total Number of OSHA Recordable Cases X 200,000
Divided by Total Hours Worked at Project Site

Severity Rate = Total number of Lost Workdays X 200,000
Divided by Total Hours Worked at Project Site

RATES REPORTING MONTH YEAR TO DATE
Incident Rate

Severity Rate

END OF SECTION
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CRANE LOCATIONS

EAST DIVISION

ALKI STORMWEATHER TREATMENT PLANT
3380 Beach Drive SW, Seattle

MURRAY AVENUE PUMP STATION
7015 Beach Drive SW, Seattle

BARTON STREET PUMP STATION
9005 Fauntleroy Way Sw, Seattle

NORTH CREEK PUMP STATION
18707 North Creek Parkway, Bothell

BELLEVUE PUMP STATION
595 - 102nd Avenue SE, Bellevue

NORTH MERCER PUMP STATION
7631 SE 22nd Street, Mercer Island

BLACK DIAMOND PUMP STATION

32923 Railroad Ave (Jones Lake Rd), Black
Diamond

SIXTY- THIRD PUMP STATION
3535 Beach Drive SW Seattle

HEATHFIELD PUMP STATION
3541 163rd Ave. Se, Bellevue

SOUTH HENDERSON STREET PUMP STATION
5327 South Henderson Street, Seattle

HENDERSON CSO INLET REGULATOR
4203 S. Fairbanks Street, Seattle

SOUTH MERCER ISLAND PUMP STATION
East Mercer Way & SE 72" St, Mercer Island

HENDERSON CSO OUTLET REGULATOR
9829 42" Avenue South, Seattle

SOUTH PLANT
1200 Monster Road SW, Renton

HoLLYWOOD PUMP STATION
14815 NE 124th Street, Redmond

SUNSET PUMP STATION
3730 W. Lake Sammamish Pkwy SE, Bellevue

INTERURBAN PUMP STATION
13980 Interurban Avenue So, Tukwila

SWEYOLOCKEN PUMP STATION
3100 Bellevue Way SE, Bellevue

JUANITA BAY PUMP STATION
9290 Juanita Drive NE, Kirkland

WILBURTON PUMP STATION
SE 10th Street and 121st Avenue SE, Bellevue

KIRKLAND PUMP STATION
3rd Street and Park Lane, Kirkland

YARROW BAY PUMP STATION
4400 Lake Washington Boulevard NE, Kirkland

LAKELAND HILLS
699 Oravetz Road, Auburn

YORK PUMP STATION
14120 NE 124th Street, Redmond

MEDINA PUMP STATION
NE 8" & 81 AVE. NE, Medina
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CRANE LOCATIONS

WEST DIVISION

30TH AVENUE NE PUMP STATION LAKE BALLINGER PUMP STATION
4703 30th Avenue NE, Seattle 2205 N 205th St. (Lake Ballinger Way), Seattle
BELVOIR PUMP STATION LANDER STREET REGULATOR STATION #1
1901 Suber Drive NE, Seattle 2499 East Marginal Way South, Seattle
CARKEEK PUMP STATION & TREATMENT PLANT | MATTHEWS PARK PUMP STATION
1201 NW Carkeek Park, Road, Seattle 9310 Sand Point Way NE, Seattle
DEXTER REGULATOR STATION MONTLAKE BOULEVARD REG. STATION
1419 Dexter AVE. N, Seattle 2910 Montlake Boulevard E, Seattle
DUWAMISH PUMP STATION NORTH BEACH PUMP STATION
4501 East Marginal Way South, Seattle 9921 Triton Drive NW, Seattle
EAST MARGINAL PUMP STATION RAINIER AVENUE PUMP STATION
7319 East Marginal Way South, Seattle 3761 Rainier Avenue S, Seattle
ELLIOT WEST CSO CONTROL FACILITY RICHMOND BEACH PUMP STATION
545 Elliot Avenue West, Seattle 2640 NW 198" St., King County
HIDDEN LAKE PUMP STATION UNIVERSITY REGULATOR STATION
16700 10th Avenue NW, Seattle 1901 NE Pacific Place, Seattle
INTERBAY PUMP STATION WEST MARGINAL WAY PUMP STATION
1601 W Garfield St., Seattle 7119 West Marginal Way SW, Seattle
JAMESON BUILDING WEST POINT WASTEWATER TREATMENT PLANT
2501 West Jameson, Seattle (WPTP)

1400 Utah Street West, Seattle
KENMORE PUMP STATION WEST SEATTLE PUMP STATION
6719 NE 175th Street, Kenmore 3001 Harbor Ave SW, Seattle

WOODINVILLE PUMP STATION

12900 Woodinville-Duvall Road, Woodinville
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Section 6 — Bid Response

6.1

6.2

6.3

Rules of Price Evaluation

The vendor awarded this Contract for Crane Inspection Services shall not be the same Contractor
awarded the Contract for DNR’s Crane Maintenance and Repair. The Contractor awarded the
Contract for DNR’s Crane Maintenance and Repair shall not be a responsible bidder for this ITB.

Bids meeting all requirements of this ITB will be evaluated on price.

Bidders are advised that including your company’s Terms and Conditions or modifying the ITB terms
and Conditions may render your bid non-responsive.

Prompt Pay Discount

Prompt payment discounts offered by Contractors shall be used to calculate the low bid provided the
discount offered allows a minimum of 20 days for payment. The number of days is calculated from
the date of acceptance of goods or services or from the date a complete invoice is date stamped as
received by King County, whichever event occurs last, and the check/warrant date. The County will
take advantage of any prompt payment discount terms bid. Discount periods shall be extended if:

A. The date printed on the invoice is more than three days earlier than the invoice receipt date;
B. The delay is caused awaiting a credit memo, invoice correction, adjustment or reissue;

C. Aninvoice is received prior to receiving goods ordered.

Prompt pay discount offered % - Days, Net

Pricing
In the event of a discrepancy between the unit price and the extended price, the unit price will prevail.

ltem# Qty Description Unit Price Extended

Price

42 Cranes Visual and Load-test 3-6 Ton, year 2006 $

21 Cranes Visual and Load-test 7-50 Ton, year 2007 $

131 Cranes Visual and Load-test 0.25-2 Ton, year 2008 $

B H| B P

(Please Enter this Value on The Cover Page) Grand Total:
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6.4 References

List the names and addresses of four (4) customers, for whom the bidder has performed or provided
similar goods and/or services, preferably in Washington State, for a period not less than one (1) year.
Include dates, contact persons and telephone numbers. Should any reference submitted by a bidder
be found unsatisfactory, King County, at its sole option, may reject that bidder’s bid. King County shall
be the sole judge in determining a satisfactory/unsatisfactory reference response. Reference must
be submitted with bid.

Company Name: Company Name:
Company Address: Company Address:
Company Phone: Company Phone:
Contact Person: Contact Person:
Dates: Dates:

Company Name: Company Name:
Company Address: Company Address:
Company Phone: Company Phone:
Contact Person: Contact Person:
Dates: Dates:
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2006

LOAD TEST 3-6 TON

Facility Item Location Description | Capacity | Manufacturer Model # Serial # Year Access Last Last Load
# (tons) Installed Inspection Test
East Section

Alki CSO

Treatment Plant 1 Primary clarifier, center Jib 0.5 Yale ? 1639702A 1999 Good 10/2005 10/4/2005
2 Primary clarifier, east Monorail 1 Shaw Box 80L01018D16 99G01811 1999 Good 10/2005 10/4/2005
3 Control room, west Monorail 1 Yale ? ? 1986 Bad 10/2005 10/4/2005
4 Sludge pump room Bridge 1 Bantam ? AP1207 1986 Bad 10/2005 10/4/2005
5 Primary clarifier, west Monoralil 2 Shaw Box 80L01018D16 99G01812 1999 Good 10/2005 10/4/2005

Chlorine storage room/ KEW?2-

6 generator room Monorail 2 Yale 16RT15/454 KW305342C 1986 Goaod 10/2005 10/4/2005
7 Primary clarifier Monorail 2 Harrington CF020-10 CF4683 771912 2005 Good 10/2005 2005

Barton Street

Pump Station 8 Control room Bridge 2 Coffing ? 2.109.F.FZ 1962 Bad 10/2005 10/5/2005
9 Motor/pump room Monorail 2 Chester Zeph | ? AG7343 1962 Fair 10/2005 10/5/2005

Bellevue Pump

Station 10 | Motor room Monorail 2 Budgit 112346-10 175254 1965 Good 9/2005 9/21/2005

Black Diamond

Pump Station 11 | Control room Monoralil 2 Wright ? 15-024659 1992 Good 10/2005 10/10/2005

Heath Pump

Station 12 | Motor room, east Monorail 3 Wright Series 15 15-023445 1987 Bad 9/2005 8/6/2003
13 Motor room, west Monorail 3 Wright Series 15 15-023449 1987 Bad 9/2005 8/6/2003
14 | Pump room, east Monorail 3 Wright Series 15 15-023447 1987 Bad 9/2005 8/6/2003
15 | Pump room, west Monorail 3 Wright Series 15 15-023448 1987 Bad 9/2005 8/6/2003

Hollywood Pump

Station 16 | Control room Bridge 1 Budgit 113454-5 154705 1975 Goaod 9/2005 9/22/2005

Interurban Pump Storage room (wet well fan

Station 17 | room) Monorail 1 Budgit 8303 Jul-94 1996 Fair 10/2005 10/6/2005
18 | Valve room Bridge 1 Harrington CF010 CF4671 736 189 2005 Fair 10/2005 2005
19 | Motor room Bridge 2 Budgit ? D7-94 1996 Fair 10/2005 10/6/2005
20 | Generator room Monorail 5 Shaw Box 11548402 LA-7917-1 1996 Good 10/2005 8/11/2003
21 | Motor room Bridge 5 Chester ELG1532-2 ELG280-5 1996 Fair 10/2005 8/11/2003

Juanita Pump

Station 22 | Control room Monorail 2 Yale 475CS AL-160760 1969 Good 9/2005 9/21/2005

Kirkland Pump

Station 23 | Control room Bridge 2 Harrington CF010-22 CF4683771874 2005 Good 9/2005 2005

Lakeland Hills 25 | Control room Monorail 2 Bantam ? LP1741 1996 Good 10/2005 10/10/2005
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2006

LOAD TEST 3-6 TON

Facility Item Location Description | Capacity | Manufacturer Model # Serial # Year Access Last Last Load
# (tons) Installed Inspection Test
Pump Station
Medina Pump
Station 27 | Motor room Bridge 3 Robins/Myers | S2.3.19M14C 490750C1 1987 Bad 9/2005 8/19/2003
Murray Pump
Station 28 | Control room Bridge 2 Coffing ? 2.285.H.LA 1962 Fair 10/2005 10/5/2005
North Creek Pump
Station 29 | Pump room Jib 0.5 Yale KEL1/222L.G15S1 | 16465031 1999 Good 9/2005 9/22/2005
Wet well (coord
30 | compressor) Monoralil 0.5 Yale kall/236Lg2slsr | 16465571 1999 Good 9/2005 9/22/2005
31 | Mezzine motor room Bridge 5 Wright C3W05 533208136 1999 Good 9/2005 8/6/2003
32 | Pump room Bridge 5 Wright C2WO05 5322011442 1999 Fair 9/2005 8/6/2003
East Section (continued)
North Mercer
Pump Station 33 | Control room Monoralil 1 Yale 476CS AL152028 1970 Good 9/2005 9/20/2005
South Mercer
Island Pump Stn 185 | New
South Treatment Maintenance building,
Plant 34 | electrical shop north Jib 0.5 CM F L-0219LF 1995 Goaod 10/2005 10/5/2005
Polymer storage (needs tall
35 | ladder)(Coord D. Stewart) Monorail 1 R&M DB142 1740749501 1996 Good 10/2005 10/5/2005
Maintenance building,
36 | electrical shop south Jib 0.5 CM F L-0331LH 1995 Good 10/2005 10/5/2005
Dechlorination building
37 | (dismantled) Monorail 2 Yale KEW2-16RT1584 | KW305140C 1986 Good Dismantled 7/16/2002
38 | Grit building, upper level Bridge 2 Wright ? 15-023239 1964 Bad 10/2005 10/6/2005
39 | Odor treatment Monorail 2 Ingersoll THUO020 ? Good 10/2005 10/6/2005
186 | Grit odor treatment (new)
Maintenance building,
40 | electrical shop Monorail 3 Shepard ? 119521 1964 Good 10/2005 8/7/2003
Effluent pump station,
41 | outside Monorail 5 Shaw Box M509812 1664305 1986 Good 10/2005 8/7/2003
Grit building, lower level
42 | (out of service) Bridge 5 Shepard ? 120000 1962 Good 10/2005 out of service
Maintenance building,
43 | machine shop Bridge 5 Paulson ? 66656H 1964 Good 10/2005 8/7/2003
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2006 LOAD TEST 3-6 TON
Facility Item Location Description | Capacity | Manufacturer Model # Serial # Year Access Last Last Load
# (tons) Installed Inspection Test
Pump building, bar screen
44 | access Monoralil 5 Shepard ? 119523 1964 Bad 10/2005 8/7/2003
Pump building, bar screen
45 | room Bridge 5 Whiting ? 53813 1964 Bad 10/2005 8/7/2003
46 | Effluent pump station, inside | Bridge 30/50 Kaverit ? 1084 1986 Good 10/2005 11/9/2004
Pump building, pump rm
47 | (has alarm) Bridge 25 Paulson ? W00114306 1964 Good 10/2005 11/9/2004
Dewatering centrifuge room DEW10-
179 | (new) Bridge 10 Yale 35M15D4 04F08K525 2005 Good
Dewatering maintenance DEW10-
180 | room (new) Bridge 10 Yale 35M15D4 04F08K526 2005 Good
24 | Mobile Crane EWT 038 Lic 46663C National Series 1100 ID#25237 10/2005 Tagged Out
26 | Mobile Crane EWT 072 Lic 72896C Liftmooore 5000 T724W68 10/2005 10/6/2005
61 | Mobile Crane EWP120 Lic 23335C Liftmooore 3200 E1010W7 10/2005 Failed
62 | Mobile Crane EWP114 Lic 23333C Liftmooore 3200 E1011W7 10/2005 10/6/2005
90 | Mobile Crane EWP073 Lic 72897C Liftmooore 5000 T724W68 10/2005 10/6/2005
108 | Mobile Crane EWP119 Lic 23336C Liftmooore 3200 E1010W7 10/2005 10/6/2005
113 | Mobile Crane EWP116 Lic 23337C Liftmooore 3200 E1054W7 10/2005 10/6/2005
South Henderson
Pump Station 48 | Control room Bridge 1 Budgit 113455-5 D-356-3R 1976 Good 10/2005 10/5/2005
South Henderson
CSO (new) 182 | Outlet regulator structure Bridge 2 Shaw Box 80H02-036D28-2 | ? 2005 Good
Lift Tech
183 | Inlet regulator structure Manaul host 1 Budgit 8312 041U003 2005 Goaod
Lift Tech
184 | Inlet regulator structure Manaul host 1 Budgit 8312 041U004 2005 Good
Sweyolocken
Pump Station 49 | Motor room Bridge 3 Shaw Box 80L03045S09 03104808 2005 Bad 9/2005 7/1/2002
East Section (continued)
Sunset Pump
Station 50 | Control room Monorail 3 Yale KEW3-50TH1453 | K115195 1987 Good 9/2005 8/15/2003
51 | Motor room, east Monorail 3 Wright ? 15-023450 1987 Bad 9/2005 8/15/2003
52 | Motor room, west Monorail 3 Wright ? 15-023441 1987 Bad 9/2005 8/15/2003
53 | Pump room, east Monorail 3 Wright ? 15-023442 1987 Bad 9/2005 8/15/2003
54 | Pump room, west Monorail 3 Wright ? 15-023446 1987 Bad 9/2005 8/15/2003

Page 39 of 65, ITB# 06-021 Crane Inspection Services DNR




2006

LOAD TEST 3-6 TON

Facility Item Location Description | Capacity | Manufacturer Model # Serial # Year Access Last Last Load

# (tons) Installed Inspection Test

Wilburton Pump

Station 55 | Motor room Monorail 1 Budgit 309826-85A 101803 1965 Bad 9/2005 9/20/2005

Yarrow Bay Pump

Station 56 | Control room Bridge 1 Budgit 318090-68 82439 1968 Good 9/2005 9/21/2005

York Pump Station 57 Wet well, west Jib 0.5 Chester ZEPHYR AP-11063 1992 Bad 9/2005 7/3/2002
58 | Wet well Wall jib 1 Spanco ? ? 1992 Bad 9/2005 7/3/2002
59 | Pump room Bridge 4 Kranco TRC ? 1992 Fair 9/2005 8/8/2003
60 | Control room Bridge 6 Kranco TRE-SC 889003 1992 Good 9/2005 8/8/2003

63rd Ave. SW

Pump Station 63 | Control room Monorail 3 Yale D-179473 ? 1962 Bad 10/2005 8/18/2003
64 | Control room Jib 3 Chester Zeph | ? LG3547 1962 Bad 10/2005 8/18/2003

West Section

30th Ave. NE

Pump Station 65 | Control room Bridge 1 CM H L3894MS 1971 Good 10/2005 10/3/2005
66 | Motor room Monoralil 1 CM H LO316MR 1971 Fair 10/2005 10/3/2005

Ballinger Pump

Station 67 | Motor room Monorail 1 R&M 54-1-20 159825VH1 1993 Fair 9/2005 9/26/2005
68 | Control room Monorail 2 R&M D2-2-74 159823VH1 1993 Good 9/2005 9/26/2005
69 | Pump room, next to steps Monorail 2 R&M 5B-2-32 159826VH1 1993 Fair 9/2005 9/26/2005
70 | Pump room, left side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005
71 | Pump room, right side Monoralil 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005
72 | Wet well Monorail 2 R&M D-2-55 159824VH1 1993 Good 9/2005 9/26/2005
73 | Pump1l Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
74 | Pump 2 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
75 | Pump3 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
76 | Pump4 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
77 | Pump 7, right Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
78 | Pump 8, left Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005

Belvoir Pump

Station 79 | Control room Monorail 1 CM H L9033MV 1971 Fair 10/2005 10/3/2005

Carkeek Pump

Station 80 | Pump room, east Monorail 2 Budgit M-4183 3316 1994 Bad 9/2005 9/27/2005
81 | Pump room, center Monorail 2 Wright ? 15-024734 1994 Bad 9/2005 9/27/2005
82 | Pump room, west Monoralil 2 Wright ? 15-0273 1994 Bad 9/2005 9/27/2005
83 | Chemical storage room Bridge 2 Budgit W09170 20431 1962 Good 9/2005 9/27/2005
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84 | Motor room Bridge 3 R&M DC-3-31 166143C01 1994 Good 9/2005 8/11/2003
West Section (continued)
Dexter Ave.
Al28Regulator
Station 85 | Gate room, north Stat hoist 10 Budgit ? ? 1972 Bad 9/2005 11/8/2004
86 | Gate room, south Stat hoist 10 Budgit M507530 ? 1972 Bad 9/2005 11/8/2004
Duwamish Pump
Station 87 | Wet well Monorail 2 Budgit M505083 33345R 1969 Bad 10/2005 10/3/2005
88 | Garage Bridge 5 Kone CXT500 H0423961 2005 Good 10/2005 10/3/2005
East Marginal Way
Pump Station 89 | Wet well Monorail 0.5 Harrington CF4 26772 1964 Bad 10/2005 10/4/2005
91 | Control room Jib 2 Bushman 484CMSC 23009 2001 Good 10/2005 10/4/2005
(extension) 2 Chester ELM-2 ELM-1072-2 2001 Good 10/2005 | 10/4/L1832005
CB-2-102-H-2N-
92 | Motor room 3 Monorail 2 Coffing CTH-2G 1 2001 Good 10/2005 10/4/2005
CB-2-103-H-2N-
155 | Motor room 2 Monorail 2 Coffing CTH-2G 1 2001 Good 10/2005 10/4/2005
CB-2-104-H-2N-
156 | Motor room 1 Monorail 2 Coffing CTH-2G 1 2001 Good 10/2005 10/4/2005
93 | Pumproom 1 Jib 2 Ruger ERO-1872 45697 2001 Good 10/2005 10/4/2005
154 | Pump room 2 Jib 2 Ruger ERO-1872 45696 2001 Good 10/2005 10/4/2005
Elliott CSO 187 | Motor Room 7.5 2005 Good
188 | Pump Room East 7.5 2005 Bad
189 | Pump Room Center 7.5 2005 Bad
190 | Pump Room West 7.5 2005 Bad
Hidden Lake
Pump Station 94 | Control room Monorail 2 Budgit W0014941 ? 1962 Good 9/2005 9/26/2005
Interbay Pump
Station 95 | Wet well Bridge 5 Paulson ? 122103 1967 Bad 9/2005 8/20/2003
96 | Generator room Bridge 7.5 Paulson ? 122104 1967 Good 9/2005 8/20/2003
Jameson Building 97 | Machine shop, south Bridge 1 Jet 1RS3-15 M698601006 1995 Good 9/2005 9/27/2005
98 | Machine shop, north Bridge 1 Ingersoll SE2010H 314963 1995 Good 9/2005 9/27/2005
99 | Garage Bridge 1 Jet 1RS3-15 B690101008 1995 Good 9/2005 9/27/2005
170 | Mobile Crane EWP106 Jib 2700lb | Liftmoore 2700 B73SP Jameson 9/2005 Failed
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171 | Mobile Crane EWP109 Jib 2700Ib | Liftmoore 2700 G767REE Jameson 9/2005 9/27/2005
172 | Mobile Crane EWP148 Jib 2700Ib | Liftmoore 2700 G766REE Jameson 9/2005 9/27/2005
173 | Mobile Crane EWP121 Jib 3200lb | Liftmoore 3200 E1051W7 Jameson 9/2005 9/27/2005
174 | Mobile Crane EWP123 Jib 3200lb | Liftmoore 3200 E1055W7 Jameson 9/2005 9/27/2005

Kenmore Pump

Station 100 | Storage room Bridge 1 Crowe ? Nov-81 1986 Good 9/2005 9/22/2005
101 | Control room Monorail 5 P&H 54JH11A T64351 1986 Good 9/2005 7/15/2003
158 | Pump storage room Monorail 2 Yale LTG 59677911 2001 Good 9/2005 9/22/2005
159 | Standby generator room Monorail 1 Yale LTG 0815008262.9.20 2001 Good 9/2005 9/22/2005

Lander 1

Regulator Station 102 | Gate room Bridge 1 Budgit ? ? 1971 Good 10/2005 10/3/2005

Matthews Park

Pump Station 103 | Screen room Bridge 5 Paulson ? ? 1967 Bad 9/2005 8/12/2003
104 | Engine room (upstairs) Bridge 15 Paulson W0014823 120798 1967 Good 9/2005 11/8/2004

HL1000K-20A10-
178 | Screen room (new) Jib 1 Bell-Howe C6 SPH053-0909-04 2005 Good
105 | Motor room Bridge 15 Paulson W0014824 120797 1967 Bad 9/2005 11/8/2004
West Section (continued)

Montlake

Regulator Station 106 | Gate room Bridge 3 Budgit 503156-1 877 1978 Bad 9/2005 8/12/2003

North Beach

Pump Station 107 | Control room Monorail 2 Beebe MEOQ20 11-83-1 1962 Bad 9/2005 9/27/2005

Rainier Pump

Station 157 | Generator room Monoralil 1 Budgit BEH 0132 313 227 2001 Good 10/2005 10/5/2005
109 | Storage room Monorail 1 Yale 2316 AP 198829 1973 Fair 10/2005 10/5/2005

Richmond Beach

Pump Station 110 | Control room, west Monorail 3 R&M SB-3-35 1683B3-1 1993 Good 9/2005 8/8/2003
111 | Motor room Bridge 3 R&M SB-3-20 159828VH1 1993 Bad 9/2005 8/8/2003

West Marginal

Way Pump Station | 112 | Control room Bridge 2 Budgit 309826-46 D-306-2 1967 Good 10/2005 10/3/2005

West Point EPS/maintenance building,

Treatment Plant 114 | machine shop Jib 0.5 CM F L-0961ML 1995 Good 10/2005 10/11/2005

EPS/maintenance building,

115 | electrical shop Monorail 0.5 Coffing EC1C251ZHD EC10163 1995 Good 10/2005 10/11/2005
116 | Polymer room Monorail 2 Kone FEM2M HIBBLO11 1995 Fair 10/2005 10/10/2005
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117 | Polymer room Monorail 2 Kone FEM2M HIBBL021 1995 Fair 10/2005 10/12/2005
Raw sewage building,

118 | engine shop west Monorail 0.5 Yale YEL.50.H161 YJL.123.HBD 1995 Fair 10/2005 10/11/2005
Raw sewage building,

119 | engine shop east Fixed 0.25 Duff Lynx EMC500AC ? 1995 Fair 10/2005 10/11/2005
Raw sewage building,

120 | engine shop east Fixed 0.5 Yale YEL.50H161 YJL.124.HBD 1995 Fair 10/2005 10/11/2005
Effluent Pump Station,

121 | pump level, west Monoralil 2 Coffing LHH-2B ? 1999 Good 10/2005 10/11/2005
Chlorine building, center

123 | bay (call before entering) Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Chlorine building, N bay

124 | (call before entering) Monoralil 2 Budgit 50420-1 ? 1995 Good 10/2005 Failed
Chlorine building, S bay

125 | (call before entering) Monorail 2 Budgit 50420-1 ? 1995 Good 10/2005 10/10/2005
EPS/maintenance building,

126 | electrical shop Monoralil 2 Kone 1242NF 74197-92-04 1995 Good 10/2005 10/11/2005
EPS/maint. building, C-3

127 | area Monorail 2 Coffing ? ? 1995 Bad 10/2005 10/11/2005

128 | GOX blower room Monoralil 2 Ingersoll VLZ-0ZO V041299 B 2000 Fair 10/2005 10/11/2005

129 | GOX blower room Monorail 2 Ingersoll VLZ-0ZO V041299 A 2000 Fair 10/2005 10/11/2005
Raw sewage building, lower

130 | level Monorail 2 Yale LTP-049517400 ? 1995 Fair 10/2005 10/10/2005
Solids building, thick room,

131 |tank 11 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Solids building, thick room,

132 | tank 21 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Solids building, thick room,

133 |tank 31 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Fine grit structure, screen

134 | room Bridge 5 Paulson ? 120346 1966 Good 9/2005 8/13/2003

135 | Solids building, thick room Monorail 5 Shaw Box 80L0503S12 97G15804 1995 Fair 9/2005 8/13/2003
EPS/maintenance building,

136 | motor level Monorail 6 Kone 1462-G 74214-92-D4 1995 Fair 10/2005 4/1/2005
EPS/maintenance building,

137 | welding shop Monorail 6 Kone 6000KGFEM1AM | ? 1995 Good 9/2005 8/13/2003
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West Section (continued)
West Point
Treatment Plant, Intermediate Pump Station,
continued 138 | motor level Monorail 6 Kone 1462-G 74215-93-04 1995 Fair 10/2005 8/13/2003
139 | OGADS building lower level | Bridge 10 F.T. Crowe ? 711-C112AD011 10/2005 11/10/2004
Raw sewage building,
140 | engine room Bridge 10 Paulson ? 120569 1966 Good 9/2005 11/10/2004
Effluent Pump Station
141 | building, HI. bay maint. Bridge 40/10 Kone W0017243 ? 1995 Fair 9/2005 11/10/2004
Solids building, centrifuge
142 | building Bridge 10 Kone FEMIA 7.3662 1995 Fair 9/2005 11/10/2004
Solids building, gravity
143 | thickening room Bridge 10 Kone FEMIA LR29683 1995 Fair 9/2005 11/10/2004
Weld tube
151 | OGADS building 1 FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable
Weld tube
152 | OGADS building 2 FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable
Weld tube
153 | OGADS building 3 FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable
160 | Facility Services Monoralil 2 Coffing WRNT.4021.9 Wr3B.122.SKD ? Good 10/2005 10/11/2005
Dig Bldg 4-5-6 Over 5-2 Chester Hoist
161 | Compressor Monorail 2 Inc Chester A.M. A.M.H. 10130 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 5-1 Chester Hoist
162 | Compressor Monoralil 2 Inc Chester A.M. A.M.H 10778 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 4-2 Chester Hoist
163 | Compressor Monorail 2 Inc Chester A.M. A.M.H. 10697 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 4-1 Chester Hoist
164 | Compressor Monoralil 2 Inc Chester A.M. A.M.H. 10779 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 6-1 Chester Hoist
165 | Compressor Monorail 2 Inc Chester A.M. AM.H. 12214 2005 Good 2005 2006
Dig Bldg 4-5-6 Over 6-2 Chester Hoist
166 | Compressor Monoralil 2 Inc Chester A.M. A.M.H. 12215 2005 Good 2005 2006
Dig Bldg 4-5-6 Over 6-2 Owner
166A | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
Dig Bldg 4-5-6 Over 6-2 Owner
166B | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
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Dig Bldg 4-5-6 Over 6-2 Owner
166C | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
Dig Bldg 4-5-6 Over 6-2 Owner
166D | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
176 | Cogen bldg Jib 1/2 Abell-Howe 2702579-1 2005 Good
177 | Cog+C13en bldg Jib 1/2 Abell-Howe 2702579-2 2005 Good
122 | Mobile Crane All Terrain 35 Grove RT 65S 40878 Good 10/2005 10/2005
175 | Boom Truck EWT 076 All Terrain National 75733C 2005 Good 10/2005 10/2005
167 | Mobile Crane EWP124 Jib 3200lb | Liftmoore 3200 E1053W7 WPTP 10/2005 Failed
168 | Mobile Crane EWP122 Jib 3200lb | Liftmoore 3200 E1012W7 WPTP 10/2005 Failed
181 | Mobile Crane EWP010 Jib 2700 Liftmoore 2700 07919C WPTP 10/2005 Failed
169 | Mobile Crane EWP097 Jib 2700lb | Liftmoore 2700 B839REL WPTP 10/2005 Failed
West Seattle Pump room (no hoist
Pump Station 144 | mounted) Jib 0.5 CM ? ? 1998 Fair 7/2002 No Hoist Mntd
145 | Pump room Monorail 0.5 Coffing ? AT-1-103-SK 1998 Fair 10/2005 10/4/2005
146 | Pump room Bridge 3 Chester ELG1532.3 ELG625.3 1998 Fair 10/2005 8/18/2003
147 | Lower level Bridge 3 Yale bew3x349t24/8d2 | 1490791A 1998 Fair 10/2005 8/18/2003
148 | Dry well, mechanical room Monorail 3 Yale bew3x34rt24/8d2 | 1490801A 1998 Fair 10/2005 8/18/2003
Woodinville Pump
Station 149 | Control room Monoralil 1.5 Coffing R-2 LO871MJ 1975 Good 9/2005 9/22/2005
University
Regulator Station 150 | Gate room Bridge 3 Budgit ? ? 1976 Bad 9/2005 8/12/2003
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East Section

Alki CSO

Treatment Plant 1 Primary clarifier, center Jib 0.5 Yale ? 1639702A 1999 Good 10/2005 10/4/2005
2 Primary clarifier, east Monorail 1 Shaw Box 80L01018D16 99G01811 1999 Good 10/2005 10/4/2005
3 Control room, west Monorail 1 Yale ? ? 1986 Bad 10/2005 10/4/2005
4 Sludge pump room Bridge 1 Bantam ? AP1207 1986 Bad 10/2005 10/4/2005
5 Primary clarifier, west Monorail 2 Shaw Box 80L01018D16 99G01812 1999 Good 10/2005 10/4/2005

Chlorine storage room/ KEW?2-

6 generator room Monorail 2 Yale 16RT15/4S4 KW305342C 1986 Good 10/2005 10/4/2005
7 Primary clarifier Monoralil 2 Harrington CF020-10 CF4683 771 912 2005 Good 10/2005 2005

Barton Street

Pump Station 8 Control room Bridge 2 Coffing ? 2.109.F.FZ 1962 Bad 10/2005 10/5/2005
9 Motor/pump room Monorail 2 Chester Zeph | ? AG7343 1962 Fair 10/2005 10/5/2005

Bellevue Pump

Station 10 | Motor room Monorail 2 Budgit 112346-10 175254 1965 Goaod 9/2005 9/21/2005

Black Diamond

Pump Station 11 | Control room Monorail 2 Wright ? 15-024659 1992 Good 10/2005 10/10/2005

Heath Pump

Station 12 | Motor room, east Monoralil 3 Wright Series 15 15-023445 1987 Bad 9/2005 8/6/2003
13 Motor room, west Monorail 3 Wright Series 15 15-023449 1987 Bad 9/2005 8/6/2003
14 | Pump room, east Monorail 3 Wright Series 15 15-023447 1987 Bad 9/2005 8/6/2003
15 | Pump room, west Monorail 3 Wright Series 15 15-023448 1987 Bad 9/2005 8/6/2003

Hollywood Pump

Station 16 | Control room Bridge 1 Budgit 113454-5 154705 1975 Good 9/2005 9/22/2005

Interurban Pump Storage room (wet well fan

Station 17 | room) Monoralil 1 Budgit 8303 Jul-94 1996 Fair 10/2005 10/6/2005
18 | Valve room Bridge 1 Harrington CF010 CF4 671 736 189 2005 Fair 10/2005 2005
19 | Motor room Bridge 2 Budgit ? D7-94 1996 Fair 10/2005 10/6/2005
20 | Generator room Monoralil 5 Shaw Box 11548402 LA-7917-1 1996 Good 10/2005 8/11/2003
21 | Motor room Bridge 5 Chester ELG1532-2 ELG280-5 1996 Fair 10/2005 8/11/2003

Juanita Pump

Station 22 | Control room Monoralil 2 Yale 475CS AL-160760 1969 Good 9/2005 9/21/2005

Kirkland Pump 23 | Control room Bridge 2 Harrington CF010-22 CF4 683 771 874 2005 Goaod 9/2005 2005
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Station
Lakeland Hills
Pump Station 25 | Control room Monorail 2 Bantam ? LP1741 1996 Good 10/2005 10/10/2005
Medina Pump
Station 27 | Motor room Bridge 3 Robins/Myers | S2.3.19M14C 490750C1 1987 Bad 9/2005 8/19/2003
Murray Pump
Station 28 | Control room Bridge 2 Coffing ? 2.285.H.LA 1962 Fair 10/2005 10/5/2005
North Creek Pump
Station 29 | Pump room Jib 0.5 Yale KEL1/222L.G15S1 | 16465031 1999 Good 9/2005 9/22/2005
Wet well (coord
30 | compressor) Monorail 0.5 Yale kall/236Lg2s1sr | 16465571 1999 Good 9/2005 9/22/2005
31 | Mezzine motor room Bridge 5 Wright C3W05 533208136 1999 Good 9/2005 8/6/2003
32 | Pumproom Bridge 5 Wright C2W05 5322011442 1999 Fair 9/2005 8/6/2003
East Section (continued)
North Mercer
Pump Station 33 | Control room Monorail 1 Yale 476CS AL152028 1970 Good 9/2005 9/20/2005
South Mercer
Island Pump Stn 185 | New
South Treatment Maintenance building,
Plant 34 | electrical shop north Jib 0.5 CM F L-0219LF 1995 Good 10/2005 10/5/2005
Polymer storage (needs tall
35 | ladder)(Coord D. Stewart) Monorail 1 R&M DB142 1740749501 1996 Good 10/2005 10/5/2005
Maintenance building,
36 | electrical shop south Jib 0.5 CM F L-0331LH 1995 Good 10/2005 10/5/2005
Dechlorination building
37 | (dismantled) Monoralil 2 Yale KEW2-16RT1584 | KW305140C 1986 Good Dismantled 7/16/2002
38 | Grit building, upper level Bridge 2 Wright ? 15-023239 1964 Bad 10/2005 10/6/2005
39 | Odor treatment Monoralil 2 Ingersoll THUO020 ? Good 10/2005 10/6/2005
186 | Grit odor treatment (new)
Maintenance building,
40 | electrical shop Monorail 3 Shepard ? 119521 1964 Good 10/2005 8/7/2003
Effluent pump station,
41 | outside Monorail 5 Shaw Box M509812 1664305 1986 Good 10/2005 8/7/2003
Grit building, lower level
42 | (out of service) Bridge 5 Shepard ? 120000 1962 Good 10/2005 out of service

Page 47 of 65, ITB# 06-021 Crane Inspection Services DNR




2007 LOAD TEST 7 - 50 TON
Facility Item Location Description | Capacity | Manufacturer Model # Serial # Year Access Last Last Load
# (tons) Installed Inspection Test
Maintenance building,
43 | machine shop Bridge 5 Paulson ? 66656H 1964 Good 10/2005 8/7/2003
Pump building, bar screen
44 | access Monoralil 5 Shepard ? 119523 1964 Bad 10/2005 8/7/2003
Pump building, bar screen
45 | room Bridge 5 Whiting ? 53813 1964 Bad 10/2005 8/7/2003
46 | Effluent pump station, inside | Bridge 30/50 Kaverit ? 1084 1986 Good 10/2005 11/9/2004
Pump building, pump rm
47 | (has alarm) Bridge 25 Paulson ? W00114306 1964 Good 10/2005 11/9/2004
Dewatering centrifuge room DEW10-
179 | (new) Bridge 10 Yale 35M15D4 04F08K525 2005 Good
Dewatering maintenance DEW10-
180 | room (new) Bridge 10 Yale 35M15D4 04F08K526 2005 Good
24 | Mobile Crane EWT 038 Lic 46663C National Series 1100 ID#25237 10/2005 Tagged Out
26 | Mobile Crane EWT 072 Lic 72896C Liftmooore 5000 T724W68 10/2005 10/6/2005
61 | Mobile Crane EWP120 Lic 23335C Liftmooore 3200 E1010W7 10/2005 Failed
62 | Mobile Crane EWP114 Lic 23333C Liftmooore 3200 E1011W7 10/2005 10/6/2005
90 | Mobile Crane EWP073 Lic 72897C Liftmooore 5000 T724W68 10/2005 10/6/2005
108 | Mobile Crane EWP119 Lic 23336C Liftmooore 3200 E1010W7 10/2005 10/6/2005
113 | Mobile Crane EWP116 Lic 23337C Liftmooore 3200 E1054W7 10/2005 10/6/2005
South Henderson
Pump Station 48 | Control room Bridge 1 Budgit 113455-5 D-356-3R 1976 Good 10/2005 10/5/2005
South Henderson
CSO (new) 182 | Ouitlet regulator structure Bridge 2 Shaw Box 80H02-036D28-2 | ? 2005 Good
Lift Tech
183 | Inlet regulator structure Manaul host 1 Budgit 8312 041U003 2005 Good
Lift Tech
184 | Inlet regulator structure Manaul host 1 Budgit 8312 041U004 2005 Good
Sweyolocken
Pump Station 49 | Motor room Bridge 3 Shaw Box 80L03045S09 03104808 2005 Bad 9/2005 7/1/2002
East Section (continued)
Sunset Pump
Station 50 | Control room Monoralil 3 Yale KEW3-50TH1453 | K115195 1987 Good 9/2005 8/15/2003
51 Motor room, east Monorail 3 Wright ? 15-023450 1987 Bad 9/2005 8/15/2003
52 Motor room, west Monorail 3 Wright ? 15-023441 1987 Bad 9/2005 8/15/2003
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53 | Pump room, east Monorail 3 Wright ? 15-023442 1987 Bad 9/2005 8/15/2003
54 | Pump room, west Monorail 3 Wright ? 15-023446 1987 Bad 9/2005 8/15/2003

Wilburton Pump

Station 55 | Motor room Monoralil 1 Budgit 309826-85A 101803 1965 Bad 9/2005 9/20/2005

Yarrow Bay Pump

Station 56 | Control room Bridge 1 Budgit 318090-68 82439 1968 Good 9/2005 9/21/2005

York Pump Station | 57 | Wet well, west Jib 0.5 Chester ZEPHYR AP-11063 1992 Bad 9/2005 71312002
58 | Wet well Wall jib 1 Spanco ? ? 1992 Bad 9/2005 7/3/2002
59 | Pump room Bridge 4 Kranco TRC ? 1992 Fair 9/2005 8/8/2003
60 | Control room Bridge 6 Kranco TRE-SC 889003 1992 Good 9/2005 8/8/2003

63rd Ave. SW

Pump Station 63 | Control room Monoralil 3 Yale D-179473 ? 1962 Bad 10/2005 8/18/2003
64 | Control room Jib 3 Chester Zeph | ? LG3547 1962 Bad 10/2005 8/18/2003

West Section

30th Ave. NE

Pump Station 65 | Control room Bridge 1 CM H L3894MS 1971 Good 10/2005 10/3/2005
66 | Motor room Monorail 1 CM H LO316MR 1971 Fair 10/2005 10/3/2005

Ballinger Pump

Station 67 | Motor room Monoralil 1 R&M 54-1-20 159825VH1 1993 Fair 9/2005 9/26/2005
68 | Control room Monorail 2 R&M D2-2-74 159823VH1 1993 Good 9/2005 9/26/2005
69 | Pump room, next to steps Monoralil 2 R&M 5B-2-32 159826VH1 1993 Fair 9/2005 9/26/2005
70 | Pump room, left side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005
71 | Pump room, right side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005
72 | Wet well Monorail 2 R&M D-2-55 159824VH1 1993 Good 9/2005 9/26/2005
73 | Pumpl Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
74 | Pump 2 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
75 | Pump3 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
76 | Pump4 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
77 | Pump 7, right Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
78 | Pump 8, left Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005

Belvoir Pump

Station 79 | Control room Monorail 1 CM H L9033MV 1971 Fair 10/2005 10/3/2005

Carkeek Pump

Station 80 | Pump room, east Monoralil 2 Budgit M-4183 3316 1994 Bad 9/2005 9/27/2005
81 | Pump room, center Monorail 2 Wright ? 15-024734 1994 Bad 9/2005 9/27/2005
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82 | Pump room, west Monorail 2 Wright ? 15-0273 1994 Bad 9/2005 9/27/2005
83 | Chemical storage room Bridge 2 Budgit W09170 20431 1962 Good 9/2005 9/27/2005
84 | Motor room Bridge 3 R&M DC-3-31 166143C01 1994 Good 9/2005 8/11/2003
West Section (continued)
Dexter Ave.
A128Regulator
Station 85 | Gate room, north Stat hoist 10 Budgit ? ? 1972 Bad 9/2005 11/8/2004
86 | Gate room, south Stat hoist 10 Budgit M507530 ? 1972 Bad 9/2005 11/8/2004
Duwamish Pump
Station 87 | Wet well Monorail 2 Budgit M505083 33345R 1969 Bad 10/2005 10/3/2005
88 | Garage Bridge 5 Kone CXT500 H0423961 2005 Good 10/2005 10/3/2005
East Marginal Way
Pump Station 89 | Wet well Monorail 0.5 Harrington CF4 26772 1964 Bad 10/2005 10/4/2005
91 | Control room Jib 2 Bushman 484CMSC 23009 2001 Good 10/2005 10/4/2005
(extension) 2 Chester ELM-2 ELM-1072-2 2001 Good 10/2005 | 10/4/L.1832005
CB-2-102-H-2N-
92 | Motor room 3 Monorail 2 Coffing CTH-2G 1 2001 Good 10/2005 10/4/2005
CB-2-103-H-2N-
155 | Motor room 2 Monorail 2 Coffing CTH-2G 1 2001 Goaod 10/2005 10/4/2005
CB-2-104-H-2N-
156 | Motor room 1 Monorail 2 Coffing CTH-2G 1 2001 Good 10/2005 10/4/2005
93 | Pumproom1 Jib 2 Ruger ERO-1872 45697 2001 Good 10/2005 10/4/2005
154 | Pump room 2 Jib 2 Ruger ERO-1872 45696 2001 Good 10/2005 10/4/2005
Elliott CSO 187 | Motor Room 7.5 2005 Good
188 | Pump Room East 7.5 2005 Bad
189 | Pump Room Center 7.5 2005 Bad
190 | Pump Room West 7.5 2005 Bad
Hidden Lake
Pump Station 94 | Control room Monoralil 2 Budgit W0014941 ? 1962 Good 9/2005 9/26/2005
Interbay Pump
Station 95 | Wet well Bridge 5 Paulson ? 122103 1967 Bad 9/2005 8/20/2003
96 | Generator room Bridge 7.5 Paulson ? 122104 1967 Good 9/2005 8/20/2003
Jameson Building 97 | Machine shop, south Bridge 1 Jet 1RS3-15 M698601006 1995 Good 9/2005 9/27/2005
98 | Machine shop, north Bridge 1 Ingersoll SE2010H 314963 1995 Good 9/2005 9/27/2005

Page 50 of 65, ITB# 06-021 Crane Inspection Services DNR




2007

LOAD TEST 7 -50 TON

Facility Item Location Description | Capacity | Manufacturer Model # Serial # Year Access Last Last Load

# (tons) Installed Inspection Test
99 | Garage Bridge 1 Jet 1RS3-15 B690101008 1995 Good 9/2005 9/27/2005
170 | Mobile Crane EWP106 Jib 2700Ib | Liftmoore 2700 B73SP Jameson 9/2005 Failed
171 | Mobile Crane EWP109 Jib 2700lb | Liftmoore 2700 G767REE Jameson 9/2005 9/27/2005
172 | Mobile Crane EWP148 Jib 2700Ib | Liftmoore 2700 G766REE Jameson 9/2005 9/27/2005
173 | Mobile Crane EWP121 Jib 3200lb | Liftmoore 3200 E1051W7 Jameson 9/2005 9/27/2005
174 | Mobile Crane EWP123 Jib 3200lb | Liftmoore 3200 E1055W7 Jameson 9/2005 9/27/2005

Kenmore Pump

Station 100 | Storage room Bridge 1 Crowe ? Nov-81 1986 Good 9/2005 9/22/2005
101 | Control room Monorail 5 P&H 54JH11A T64351 1986 Good 9/2005 7/15/2003
158 | Pump storage room Monoralil 2 Yale LTG 59677911 2001 Good 9/2005 9/22/2005
159 | Standby generator room Monorail 1 Yale LTG 0815008262.9.20 2001 Good 9/2005 9/22/2005

Lander 1

Regulator Station 102 | Gate room Bridge 1 Budgit ? ? 1971 Good 10/2005 10/3/2005

Matthews Park

Pump Station 103 | Screen room Bridge 5 Paulson ? ? 1967 Bad 9/2005 8/12/2003
104 | Engine room (upstairs) Bridge 15 Paulson W0014823 120798 1967 Good 9/2005 11/8/2004

HL1000K-20A10-
178 | Screen room (new) Jib 1 Bell-Howe C6 SPH053-0909-04 2005 Good
105 | Motor room Bridge 15 Paulson W0014824 120797 1967 Bad 9/2005 11/8/2004
West Section (continued)

Montlake

Regulator Station 106 | Gate room Bridge 3 Budgit 503156-1 877 1978 Bad 9/2005 8/12/2003

North Beach

Pump Station 107 | Control room Monoralil 2 Beebe MEO020 11-83-1 1962 Bad 9/2005 9/27/2005

Rainier Pump

Station 157 | Generator room Monorail 1 Budgit BEH 0132 313 227 2001 Good 10/2005 10/5/2005
109 | Storage room Monoralil 1 Yale 2316 AP 198829 1973 Fair 10/2005 10/5/2005

Richmond Beach

Pump Station 110 | Control room, west Monorail 3 R&M SB-3-35 1683B3-1 1993 Good 9/2005 8/8/2003
111 | Motor room Bridge 3 R&M SB-3-20 159828VH1 1993 Bad 9/2005 8/8/2003

West Marginal

Way Pump Station | 112 | Control room Bridge 2 Budgit 309826-46 D-306-2 1967 Good 10/2005 10/3/2005

West Point EPS/maintenance building,

Treatment Plant 114 | machine shop Jib 0.5 CM F L-0961ML 1995 Good 10/2005 10/11/2005
115 | EPS/maintenance building, | Monorail 0.5 Coffing EC1C251ZHD EC10163 1995 Good 10/2005 10/11/2005
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electrical shop

116 | Polymer room Monorail 2 Kone FEM2M HIBBLO11 1995 Fair 10/2005 10/10/2005

117 | Polymer room Monoralil 2 Kone FEM2M HIBBL021 1995 Fair 10/2005 10/12/2005
Raw sewage building,

118 | engine shop west Monorail 0.5 Yale YEL.50.H161 YJL.123.HBD 1995 Fair 10/2005 10/11/2005
Raw sewage building,

119 | engine shop east Fixed 0.25 Duff Lynx EMC500AC ? 1995 Fair 10/2005 10/11/2005
Raw sewage building,

120 | engine shop east Fixed 0.5 Yale YEL.50H161 YJL.124.HBD 1995 Fair 10/2005 10/11/2005
Effluent Pump Station,

121 | pump level, west Monorail 2 Coffing LHH-2B ? 1999 Good 10/2005 10/11/2005
Chlorine building, center

123 | bay (call before entering) Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Chlorine building, N bay

124 | (call before entering) Monorail 2 Budgit 50420-1 ? 1995 Good 10/2005 Failed
Chlorine building, S bay

125 | (call before entering) Monoralil 2 Budgit 50420-1 ? 1995 Good 10/2005 10/10/2005
EPS/maintenance building,

126 | electrical shop Monorail 2 Kone 1242NF 74197-92-04 1995 Good 10/2005 10/11/2005
EPS/maint. building, C-3

127 | area Monoralil 2 Coffing ? ? 1995 Bad 10/2005 10/11/2005

128 | GOX blower room Monorail 2 Ingersoll VLZ-0ZO V041299 B 2000 Fair 10/2005 10/11/2005

129 | GOX blower room Monoralil 2 Ingersoll VLZ-0ZO V041299 A 2000 Fair 10/2005 10/11/2005
Raw sewage building, lower

130 | level Monorail 2 Yale LTP-049517400 ? 1995 Fair 10/2005 10/10/2005
Solids building, thick room,

131 |tank 11 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Solids building, thick room,

132 |tank 21 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Solids building, thick room,

133 |tank 31 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Fine grit structure, screen

134 | room Bridge 5 Paulson ? 120346 1966 Goaod 9/2005 8/13/2003

135 | Solids building, thick room Monorail 5 Shaw Box 80L0503S12 97G15804 1995 Fair 9/2005 8/13/2003
EPS/maintenance building,

136 | motor level Monorail 6 Kone 1462-G 74214-92-D4 1995 Fair 10/2005 4/1/2005
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EPS/maintenance building,
137 | welding shop Monorail 6 Kone 6000KGFEM1AM | ? 1995 Good 9/2005 8/13/2003
West Section (continued)
West Point
Treatment Plant, Intermediate Pump Station,
continued 138 | motor level Monoralil 6 Kone 1462-G 74215-93-04 1995 Fair 10/2005 8/13/2003
139 | OGADS building lower level | Bridge 10 F.T. Crowe ? 711-C112AD011 10/2005 11/10/2004
Raw sewage building,
140 | engine room Bridge 10 Paulson ? 120569 1966 Good 9/2005 11/10/2004
Effluent Pump Station
141 | building, HI. bay maint. Bridge 40/10 Kone W0017243 ? 1995 Fair 9/2005 11/10/2004
Solids building, centrifuge
142 | building Bridge 10 Kone FEMIA 7.3662 1995 Fair 9/2005 11/10/2004
Solids building, gravity
143 | thickening room Bridge 10 Kone FEMIA LR29683 1995 Fair 9/2005 11/10/2004
Weld tube
151 | OGADS building 1 FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable
Weld tube
152 | OGADS building 2 FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable
Weld tube
153 | OGADS building 3 FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable
160 | Facility Services Monorail 2 Coffing WRNT.4021.9 Wr3B.122.SKD ? Good 10/2005 10/11/2005
Dig Bldg 4-5-6 Over 5-2 Chester Hoist
161 | Compressor Monoralil 2 Inc Chester A.M. A.M.H. 10130 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 5-1 Chester Hoist
162 | Compressor Monorail 2 Inc Chester A.M. A.M.H 10778 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 4-2 Chester Hoist
163 | Compressor Monoralil 2 Inc Chester A.M. A.M.H. 10697 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 4-1 Chester Hoist
164 | Compressor Monorail 2 Inc Chester A.M. A.M.H. 10779 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 6-1 Chester Hoist
165 | Compressor Monoralil 2 Inc Chester A.M. A.M.H. 12214 2005 Good 2005 2006
Dig Bldg 4-5-6 Over 6-2 Chester Hoist
166 | Compressor Monorail 2 Inc Chester A.M. A.M.H. 12215 2005 Good 2005 2006
Dig Bldg 4-5-6 Over 6-2 Owner
166A | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
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Dig Bldg 4-5-6 Over 6-2 Owner 2006
166B | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005
Dig Bldg 4-5-6 Over 6-2 Owner
166C | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
Dig Bldg 4-5-6 Over 6-2 Owner
166D | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
176 | Cogen bldg Jib 1/2 Abell-Howe 2702579-1 2005 Good
177 | Cog+C13en bldg Jib 1/2 Abell-Howe 2702579-2 2005 Good
122 | Mobile Crane All Terrain 35 Grove RT 65S 40878 Good 10/2005 10/2005
175 | Boom Truck EWT 076 All Terrain National 75733C 2005 Good 10/2005 10/2005
167 | Mobile Crane EWP124 Jib 3200lb | Liftmoore 3200 E1053W7 WPTP 10/2005 Failed
168 | Mobile Crane EWP122 Jib 3200lb | Liftmoore 3200 E1012W7 WPTP 10/2005 Failed
181 | Mobile Crane EWP010 Jib 2700 Liftmoore 2700 07919C WPTP 10/2005 Failed
169 | Mobile Crane EWP097 Jib 2700lb | Liftmoore 2700 B839REL WPTP 10/2005 Failed
West Seattle Pump room (no hoist
Pump Station 144 | mounted) Jib 0.5 CM ? ? 1998 Fair 7/2002 No Hoist Mntd
145 | Pump room Monoralil 0.5 Coffing ? AT-1-103-SK 1998 Fair 10/2005 10/4/2005
146 | Pump room Bridge 3 Chester ELG1532.3 ELG625.3 1998 Fair 10/2005 8/18/2003
147 | Lower level Bridge 3 Yale bew3x349t24/8d2 | 1490791A 1998 Fair 10/2005 8/18/2003
148 | Dry well, mechanical room Monoralil 3 Yale bew3x34rt24/8d2 | 1490801A 1998 Fair 10/2005 8/18/2003
Woodinville Pump
Station 149 | Control room Monorail 1.5 Coffing R-2 LO871MJ 1975 Goaod 9/2005 9/22/2005
University
Regulator Station 150 | Gate room Bridge 3 Budgit ? ? 1976 Bad 9/2005 8/12/2003
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East Section

Alki CSO

Treatment Plant 1 Primary clarifier, center Jib 0.5 Yale ? 1639702A 1999 Good 10/2005 10/4/2005
2 Primary clarifier, east Monorail 1 Shaw Box 80L01018D16 99G01811 1999 Good 10/2005 10/4/2005
3 Control room, west Monorail 1 Yale ? ? 1986 Bad 10/2005 10/4/2005
4 Sludge pump room Bridge 1 Bantam ? AP1207 1986 Bad 10/2005 10/4/2005
5 Primary clarifier, west Monorail 2 Shaw Box 80L01018D16 99G01812 1999 Good 10/2005 10/4/2005

Chlorine storage room/ KEW?2-

6 generator room Monorail 2 Yale 16RT15/4S4 KW305342C 1986 Good 10/2005 10/4/2005
7 Primary clarifier Monorail 2 Harrington CF020-10 CF4683 771 912 2005 Good 10/2005 2005

Barton Street

Pump Station 8 Control room Bridge 2 Coffing ? 2.109.F.FZ 1962 Bad 10/2005 10/5/2005
9 Motor/pump room Monorail 2 Chester Zeph | ? AG7343 1962 Fair 10/2005 10/5/2005

Bellevue Pump

Station 10 | Motor room Monoralil 2 Budgit 112346-10 175254 1965 Goaod 9/2005 9/21/2005

Black Diamond

Pump Station 11 | Control room Monorail 2 Wright ? 15-024659 1992 Good 10/2005 10/10/2005

Heath Pump

Station 12 | Motor room, east Monoralil 3 Wright Series 15 15-023445 1987 Bad 9/2005 8/6/2003
13 Motor room, west Monorail 3 Wright Series 15 15-023449 1987 Bad 9/2005 8/6/2003
14 | Pump room, east Monorail 3 Wright Series 15 15-023447 1987 Bad 9/2005 8/6/2003
15 | Pump room, west Monorail 3 Wright Series 15 15-023448 1987 Bad 9/2005 8/6/2003

Hollywood Pump

Station 16 | Control room Bridge 1 Budgit 113454-5 154705 1975 Good 9/2005 9/22/2005

Interurban Pump Storage room (wet well fan

Station 17 | room) Monoralil 1 Budgit 8303 Jul-94 1996 Fair 10/2005 10/6/2005
18 | Valve room Bridge 1 Harrington CF010 CF4 671 736 189 2005 Fair 10/2005 2005
19 | Motor room Bridge 2 Budgit ? D7-94 1996 Fair 10/2005 10/6/2005
20 | Generator room Monoralil 5 Shaw Box 11548402 LA-7917-1 1996 Good 10/2005 8/11/2003
21 | Motor room Bridge 5 Chester ELG1532-2 ELG280-5 1996 Fair 10/2005 8/11/2003

Juanita Pump

Station 22 | Control room Monorail 2 Yale 475CS AL-160760 1969 Good 9/2005 9/21/2005

Kirkland Pump 23 | Control room Bridge 2 Harrington CF010-22 CF4 683 771 874 2005 Goaod 9/2005 2005
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Station
Lakeland Hills
Pump Station 25 | Control room Monorail 2 Bantam ? LP1741 1996 Good 10/2005 10/10/2005
Medina Pump
Station 27 | Motor room Bridge 3 Robins/Myers | S2.3.19M14C 490750C1 1987 Bad 9/2005 8/19/2003
Murray Pump
Station 28 | Control room Bridge 2 Coffing ? 2.285.H.LA 1962 Fair 10/2005 10/5/2005
North Creek Pump
Station 29 | Pump room Jib 0.5 Yale KEL1/2221.G15S1 | 16465031 1999 Good 9/2005 9/22/2005
Wet well (coord
30 | compressaor) Monorail 0.5 Yale kall/236Lg2slsr | 16465571 1999 Good 9/2005 9/22/2005
31 | Mezzine motor room Bridge 5 Wright C3W05 533208136 1999 Good 9/2005 8/6/2003
32 | Pump room Bridge 5 Wright C2W05 5322011442 1999 Fair 9/2005 8/6/2003
East Section (continued)
North Mercer
Pump Station 33 | Control room Monorail 1 Yale 476CS AL152028 1970 Good 9/2005 9/20/2005
South Mercer
Island Pump Stn 185 | New
South Treatment Maintenance building,
Plant 34 | electrical shop north Jib 0.5 CM F L-0219LF 1995 Good 10/2005 10/5/2005
Polymer storage (needs tall
35 | ladder)(Coord D. Stewart) Monorail 1 R&M DB142 1740749501 1996 Good 10/2005 10/5/2005
Maintenance building,
36 | electrical shop south Jib 0.5 CM F L-0331LH 1995 Good 10/2005 10/5/2005
Dechlorination building
37 | (dismantled) Monoralil 2 Yale KEW2-16RT1584 | KW305140C 1986 Good Dismantled 7/16/2002
38 | Grit building, upper level Bridge 2 Wright ? 15-023239 1964 Bad 10/2005 10/6/2005
39 | Odor treatment Monorail 2 Ingersoll THUO020 ? Good 10/2005 10/6/2005
186 | Grit odor treatment (new)
Maintenance building,
40 | electrical shop Monorail 3 Shepard ? 119521 1964 Good 10/2005 8/7/2003
Effluent pump station,
41 | outside Monorail 5 Shaw Box M509812 1664305 1986 Good 10/2005 8/7/2003
Grit building, lower level
42 | (out of service) Bridge 5 Shepard ? 120000 1962 Good 10/2005 out of service
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Maintenance building,
43 | machine shop Bridge 5 Paulson ? 66656H 1964 Good 10/2005 8/7/2003
Pump building, bar screen
44 | access Monoralil 5 Shepard ? 119523 1964 Bad 10/2005 8/7/2003
Pump building, bar screen
45 | room Bridge 5 Whiting ? 53813 1964 Bad 10/2005 8/7/2003
46 | Effluent pump station, inside | Bridge 30/50 Kaverit ? 1084 1986 Good 10/2005 11/9/2004
Pump building, pump rm
47 | (has alarm) Bridge 25 Paulson ? W00114306 1964 Good 10/2005 11/9/2004
Dewatering centrifuge room DEW10-
179 | (new) Bridge 10 Yale 35M15D4 04F08K525 2005 Good
Dewatering maintenance DEW10-
180 | room (new) Bridge 10 Yale 35M15D4 04F08K526 2005 Good
24 | Mobile Crane EWT 038 Lic 46663C National Series 1100 ID#25237 10/2005 Tagged Out
26 | Mobile Crane EWT 072 Lic 72896C Liftmooore 5000 T724W68 10/2005 10/6/2005
61 | Mobile Crane EWP120 Lic 23335C Liftmooore 3200 E1010W7 10/2005 Failed
62 | Mobile Crane EWP114 Lic 23333C Liftmooore 3200 E1011W7 10/2005 10/6/2005
90 | Mobile Crane EWP073 Lic 72897C Liftmooore 5000 T724W68 10/2005 10/6/2005
108 | Mobile Crane EWP119 Lic 23336C Liftmooore 3200 E1010W7 10/2005 10/6/2005
113 | Mobile Crane EWP116 Lic 23337C Liftmooore 3200 E1054W7 10/2005 10/6/2005
South Henderson
Pump Station 48 | Control room Bridge 1 Budgit 113455-5 D-356-3R 1976 Good 10/2005 10/5/2005
South Henderson
CSO (new) 182 | Outlet regulator structure Bridge 2 Shaw Box 80H02-036D28-2 | ? 2005 Good
Lift Tech
183 | Inlet regulator structure Manaul host 1 Budgit 8312 041U003 2005 Good
Lift Tech
184 | Inlet regulator structure Manaul host 1 Budgit 8312 041U004 2005 Good
Sweyolocken
Pump Station 49 | Motor room Bridge 3 Shaw Box 80L03045S09 03104808 2005 Bad 9/2005 7/1/2002
East Section (continued)
Sunset Pump
Station 50 | Control room Monoralil 3 Yale KEW3-50TH1453 | K115195 1987 Good 9/2005 8/15/2003
51 Motor room, east Monorail 3 Wright ? 15-023450 1987 Bad 9/2005 8/15/2003
52 Motor room, west Monorail 3 Wright ? 15-023441 1987 Bad 9/2005 8/15/2003
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53 | Pump room, east Monorail 3 Wright ? 15-023442 1987 Bad 9/2005 8/15/2003
54 | Pump room, west Monorail 3 Wright ? 15-023446 1987 Bad 9/2005 8/15/2003

Wilburton Pump

Station 55 | Motor room Monoralil 1 Budgit 309826-85A 101803 1965 Bad 9/2005 9/20/2005

Yarrow Bay Pump

Station 56 | Control room Bridge 1 Budgit 318090-68 82439 1968 Good 9/2005 9/21/2005

York Pump Station | 57 | Wet well, west Jib 0.5 Chester ZEPHYR AP-11063 1992 Bad 9/2005 7/3/2002
58 | Wet well Wall jib 1 Spanco ? ? 1992 Bad 9/2005 7/3/2002
59 | Pump room Bridge 4 Kranco TRC ? 1992 Fair 9/2005 8/8/2003
60 | Control room Bridge 6 Kranco TRE-SC 889003 1992 Good 9/2005 8/8/2003

63rd Ave. SW

Pump Station 63 | Control room Monorail 3 Yale D-179473 ? 1962 Bad 10/2005 8/18/2003
64 | Control room Jib 3 Chester Zeph | ? LG3547 1962 Bad 10/2005 8/18/2003

West Section

30th Ave. NE

Pump Station 65 | Control room Bridge 1 CM H L3894MS 1971 Good 10/2005 10/3/2005
66 | Motor room Monorail 1 CM H LO316MR 1971 Fair 10/2005 10/3/2005

Ballinger Pump

Station 67 | Motor room Monoralil 1 R&M 54-1-20 159825VH1 1993 Fair 9/2005 9/26/2005
68 | Control room Monorail 2 R&M D2-2-74 159823VH1 1993 Good 9/2005 9/26/2005
69 | Pump room, next to steps Monoralil 2 R&M 5B-2-32 159826VH1 1993 Fair 9/2005 9/26/2005
70 | Pump room, left side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005
71 | Pump room, right side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005
72 | Wet well Monorail 2 R&M D-2-55 159824VH1 1993 Good 9/2005 9/26/2005
73 |Pumpl Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
74 | Pump 2 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
75 | Pump 3 Monoralil 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
76 | Pump 4 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
77 | Pump 7, right Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005
78 | Pump 8, left Monoralil 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005

Belvoir Pump

Station 79 | Control room Monorail 1 CM H L9033MV 1971 Fair 10/2005 10/3/2005

Carkeek Pump

Station 80 | Pump room, east Monoralil 2 Budgit M-4183 3316 1994 Bad 9/2005 9/27/2005
81 | Pump room, center Monorail 2 Wright ? 15-024734 1994 Bad 9/2005 9/27/2005
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82 | Pump room, west Monoralil 2 Wright ? 15-0273 1994 Bad 9/2005 9/27/2005
83 | Chemical storage room Bridge 2 Budgit W09170 20431 1962 Good 9/2005 9/27/2005
84 | Motor room Bridge 3 R&M DC-3-31 166143C01 1994 Good 9/2005 8/11/2003
West Section (continued)
Dexter Ave.
A128Regulator
Station 85 Gate room, north Stat hoist 10 Budgit ? ? 1972 Bad 9/2005 11/8/2004
86 | Gate room, south Stat hoist 10 Budgit M507530 ? 1972 Bad 9/2005 11/8/2004
Duwamish Pump
Station 87 | Wet well Monoralil 2 Budgit M505083 33345R 1969 Bad 10/2005 10/3/2005
88 | Garage Bridge 5 Kone CXT500 H0423961 2005 Good 10/2005 10/3/2005
East Marginal Way
Pump Station 89 | Wet well Monorail 0.5 Harrington CF4 26772 1964 Bad 10/2005 10/4/2005
91 | Control room Jib 2 Bushman 484CMSC 23009 2001 Good 10/2005 10/4/2005
(extension) 2 Chester ELM-2 ELM-1072-2 2001 Good 10/2005 | 10/4/L1832005
CB-2-102-H-2N-
92 | Motor room 3 Monorail 2 Coffing CTH-2G 1 2001 Good 10/2005 10/4/2005
CB-2-103-H-2N-
155 | Motor room 2 Monoralil 2 Coffing CTH-2G 1 2001 Good 10/2005 10/4/2005
CB-2-104-H-2N-
156 | Motor room 1 Monorail 2 Coffing CTH-2G 1 2001 Good 10/2005 10/4/2005
93 | Pumproom 1 Jib 2 Ruger ERO-1872 45697 2001 Good 10/2005 10/4/2005
154 | Pump room 2 Jib 2 Ruger ERO-1872 45696 2001 Good 10/2005 10/4/2005
Elliott CSO 187 | Motor Room 7.5 2005 Good
188 | Pump Room East 7.5 2005 Bad
189 | Pump Room Center 7.5 2005 Bad
190 | Pump Room West 7.5 2005 Bad
Hidden Lake
Pump Station 94 | Control room Monorail 2 Budgit W0014941 ? 1962 Good 9/2005 9/26/2005
Interbay Pump
Station 95 | Wet well Bridge 5 Paulson ? 122103 1967 Bad 9/2005 8/20/2003
96 | Generator room Bridge 7.5 Paulson ? 122104 1967 Good 9/2005 8/20/2003
Jameson Building 97 | Machine shop, south Bridge 1 Jet 1RS3-15 M698601006 1995 Good 9/2005 9/27/2005
98 | Machine shop, north Bridge 1 Ingersoll SE2010H 314963 1995 Good 9/2005 9/27/2005
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99 | Garage Bridge 1 Jet 1RS3-15 B690101008 1995 Good 9/2005 9/27/2005
170 | Mobile Crane EWP106 Jib 2700lb | Liftmoore 2700 B73SP Jameson 9/2005 Failed
171 | Mobile Crane EWP109 Jib 2700lb | Liftmoore 2700 G767REE Jameson 9/2005 9/27/2005
172 | Mobile Crane EWP148 Jib 2700lb | Liftmoore 2700 G766REE Jameson 9/2005 9/27/2005
173 | Mobile Crane EWP121 Jib 3200lb | Liftmoore 3200 E1051W7 Jameson 9/2005 9/27/2005
174 | Mobile Crane EWP123 Jib 3200lb | Liftmoore 3200 E1055W7 Jameson 9/2005 9/27/2005

Kenmore Pump

Station 100 | Storage room Bridge 1 Crowe ? Nov-81 1986 Good 9/2005 9/22/2005
101 | Control room Monoralil 5 P&H 54JH11A T64351 1986 Good 9/2005 7/15/2003
158 | Pump storage room Monoralil 2 Yale LTG 59677911 2001 Good 9/2005 9/22/2005
159 | Standby generator room Monorail 1 Yale LTG 0815008262.9.20 2001 Good 9/2005 9/22/2005

Lander 1

Regulator Station 102 | Gate room Bridge 1 Budgit ? ? 1971 Good 10/2005 10/3/2005

Matthews Park

Pump Station 103 | Screen room Bridge 5 Paulson ? ? 1967 Bad 9/2005 8/12/2003
104 | Engine room (upstairs) Bridge 15 Paulson W0014823 120798 1967 Good 9/2005 11/8/2004

HL1000K-20A10-
178 | Screen room (new) Jib 1 Bell-Howe C6 SPH053-0909-04 2005 Good
105 | Motor room Bridge 15 Paulson W0014824 120797 1967 Bad 9/2005 11/8/2004
West Section (continued)

Montlake

Regulator Station 106 | Gate room Bridge 3 Budgit 503156-1 877 1978 Bad 9/2005 8/12/2003

North Beach

Pump Station 107 | Control room Monorail 2 Beebe MEO020 11-83-1 1962 Bad 9/2005 9/27/2005

Rainier Pump

Station 157 | Generator room Monorail 1 Budgit BEH 0132 313 227 2001 Good 10/2005 10/5/2005
109 | Storage room Monoralil 1 Yale 2316 AP 198829 1973 Fair 10/2005 10/5/2005

Richmond Beach

Pump Station 110 | Control room, west Monorail 3 R&M SB-3-35 1683B3-1 1993 Good 9/2005 8/8/2003
111 | Motor room Bridge 3 R&M SB-3-20 159828VH1 1993 Bad 9/2005 8/8/2003

West Marginal

Way Pump Station | 112 | Control room Bridge 2 Budgit 309826-46 D-306-2 1967 Good 10/2005 10/3/2005

West Point EPS/maintenance building,

Treatment Plant 114 | machine shop Jib 0.5 CM F L-0961ML 1995 Good 10/2005 10/11/2005
115 | EPS/maintenance building, | Monorail 0.5 Coffing EC1C251ZHD EC10163 1995 Good 10/2005 10/11/2005
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electrical shop

116 | Polymer room Monorail 2 Kone FEM2M HIBBLO11 1995 Fair 10/2005 10/10/2005

117 | Polymer room Monorail 2 Kone FEM2M HIBBL021 1995 Fair 10/2005 10/12/2005
Raw sewage building,

118 | engine shop west Monorail 0.5 Yale YEL.50.H161 YJL.123.HBD 1995 Fair 10/2005 10/11/2005
Raw sewage building,

119 | engine shop east Fixed 0.25 Duff Lynx EMC500AC ? 1995 Fair 10/2005 10/11/2005
Raw sewage building,

120 | engine shop east Fixed 0.5 Yale YEL.50H161 YJL.124.HBD 1995 Fair 10/2005 10/11/2005
Effluent Pump Station,

121 | pump level, west Monorail 2 Coffing LHH-2B ? 1999 Good 10/2005 10/11/2005
Chlorine building, center

123 | bay (call before entering) Monoralil 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Chlorine building, N bay

124 | (call before entering) Monorail 2 Budgit 50420-1 ? 1995 Good 10/2005 Failed
Chlorine building, S bay

125 | (call before entering) Monoralil 2 Budgit 50420-1 ? 1995 Good 10/2005 10/10/2005
EPS/maintenance building,

126 | electrical shop Monorail 2 Kone 1242NF 74197-92-04 1995 Good 10/2005 10/11/2005
EPS/maint. building, C-3

127 | area Monoralil 2 Coffing ? ? 1995 Bad 10/2005 10/11/2005

128 | GOX blower room Monorail 2 Ingersoll VLZ-0Z0O V041299 B 2000 Fair 10/2005 10/11/2005

129 | GOX blower room Monoralil 2 Ingersoll VLZ-0ZO V041299 A 2000 Fair 10/2005 10/11/2005
Raw sewage building, lower

130 | level Monorail 2 Yale LTP-049517400 ? 1995 Fair 10/2005 10/10/2005
Solids building, thick room,

131 |tank 11 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Solids building, thick room,

132 | tank 21 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Solids building, thick room,

133 |tank 31 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005
Fine grit structure, screen

134 | room Bridge 5 Paulson ? 120346 1966 Goaod 9/2005 8/13/2003

135 | Solids building, thick room Monorail 5 Shaw Box 80L0503S12 97G15804 1995 Fair 9/2005 8/13/2003
EPS/maintenance building,

136 | motor level Monoralil 6 Kone 1462-G 74214-92-D4 1995 Fair 10/2005 4/1/2005
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EPS/maintenance building,
137 | welding shop Monorail 6 Kone 6000KGFEM1AM | ? 1995 Good 9/2005 8/13/2003
West Section (continued)
West Point
Treatment Plant, Intermediate Pump Station,
continued 138 | motor level Monoralil 6 Kone 1462-G 74215-93-04 1995 Fair 10/2005 8/13/2003
139 | OGADS building lower level | Bridge 10 F.T. Crowe ? 711-C112ADO011 10/2005 11/10/2004
Raw sewage building,
140 | engine room Bridge 10 Paulson ? 120569 1966 Good 9/2005 11/10/2004
Effluent Pump Station
141 | building, HI. bay maint. Bridge 40/10 Kone W0017243 ? 1995 Fair 9/2005 11/10/2004
Solids building, centrifuge
142 | building Bridge 10 Kone FEMIA 7.3662 1995 Fair 9/2005 11/10/2004
Solids building, gravity
143 | thickening room Bridge 10 Kone FEMIA LR29683 1995 Fair 9/2005 11/10/2004
Weld tube
151 | OGADS building 1 FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable
Weld tube
152 | OGADS building 2 FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable
Weld tube
153 | OGADS building 3 FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable
160 | Facility Services Monorail 2 Coffing WRNT.4021.9 Wr3B.122.SKD ? Good 10/2005 10/11/2005
Dig Bldg 4-5-6 Over 5-2 Chester Hoist
161 | Compressor Monoralil 2 Inc Chester A.M. A.M.H. 10130 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 5-1 Chester Hoist
162 | Compressor Monorail 2 Inc Chester A.M. A.M.H 10778 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 4-2 Chester Hoist
163 | Compressor Monoralil 2 Inc Chester A.M. A.M.H. 10697 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 4-1 Chester Hoist
164 | Compressor Monorail 2 Inc Chester A.M. A.M.H. 10779 2005 Good 10/2005 10/2005
Dig Bldg 4-5-6 Over 6-1 Chester Hoist
165 | Compressor Monorail 2 Inc Chester A.M. A.M.H. 12214 2005 Good 2005 2006
Dig Bldg 4-5-6 Over 6-2 Chester Hoist
166 | Compressor Monoralil 2 Inc Chester A.M. A.M.H. 12215 2005 Good 2005 2006
Dig Bldg 4-5-6 Over 6-2 Owner
166A | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
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Dig Bldg 4-5-6 Over 6-2 Owner
166B | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
Dig Bldg 4-5-6 Over 6-2 Owner
166C | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
Dig Bldg 4-5-6 Over 6-2 Owner
166D | Compressor Lift Pts Lift Pt 1 Warranted 2005 Poor 2005 2006
176 | Cogen bldg Jib 1/2 Abell-Howe 2702579-1 2005 Good
177 | Cog+C13en bldg Jib 1/2 Abell-Howe 2702579-2 2005 Good
122 | Mobile Crane All Terrain 35 Grove RT 65S 40878 Good 10/2005 10/2005
175 | Boom Truck EWT 076 All Terrain National 75733C 2005 Good 10/2005 10/2005
167 | Mobile Crane EWP124 Jib 3200lb | Liftmoore 3200 E1053W7 WPTP 10/2005 Failed
168 | Mobile Crane EWP122 Jib 3200lb | Liftmoore 3200 E1012W7 WPTP 10/2005 Failed
181 | Mobile Crane EWP010 Jib 2700 Liftmoore 2700 07919C WPTP 10/2005 Failed
169 | Mobile Crane EWP097 Jib 2700lb | Liftmoore 2700 B839REL WPTP 10/2005 Failed
West Seattle Pump room (no hoist
Pump Station 144 | mounted) Jib 0.5 CM ? ? 1998 Fair 7/2002 No Hoist Mntd
145 | Pump room Monorail 0.5 Coffing ? AT-1-103-SK 1998 Fair 10/2005 10/4/2005
146 | Pump room Bridge 3 Chester ELG1532.3 ELG625.3 1998 Fair 10/2005 8/18/2003
147 | Lower level Bridge 3 Yale bew3x349t24/8d2 | 1490791A 1998 Fair 10/2005 8/18/2003
148 | Dry well, mechanical room Monoralil 3 Yale bew3x34rt24/8d2 | 1490801A 1998 Fair 10/2005 8/18/2003
Woodinville Pump
Station 149 | Control room Monorail 15 Coffing R-2 LO871MJ 1975 Good 9/2005 9/22/2005
University
Regulator Station 150 | Gate room Bridge 3 Budgit ? ? 1976 Bad 9/2005 8/12/2003
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Bid Opening Label

Complete the form below (or a reasonable facsimile thereof) and affix to the exterior lower left hand corner of
the submission package.

URGENT - SEALED BID ENCLOSED

Do Not Delay — Deliver Imnmediately

King County Procurement &
Contract Services Section
Exchange Building, 8™ Floor
821 2nd Ave., EXC-FI-0862
King County Seattle, WA 98104-1598

Bid No. ITB 06-021-ART

Crane Inspection Services -

Bid Title DNR

Due Date

URGENT
I NI SDSdnN

Vendor
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Attachment A

Invitation to Bid 06-021-ART

King County Contracting Opportunities Program
For Goods and Services Contracts

The purpose of the King County Contracting Opportunities Program is to maximize the participation of Small
Economically Disadvantaged Businesses (SEDB) through the use of a five percent (5%) incentive factor in the
award of King County contracts for the purchase of goods and services.

A “Small Economically Disadvantaged Business” (SEDB) means that a business and the person or persons
who own and control it are in a financial condition which puts the business at a substantial disadvantage in
attempting to compete for public contracts. The relevant financial condition for eligibility under the Program is
set at fifty percent (50%) of the Federal Small Business Administration’s (SBA) small business size standards
using the North American Industrial Classification System (NAICS) and Owners’ Personal Net Worth less than
$750K dollars.

A “Certified Firm” means a business that has applied for participation in King County’s Contracting
Opportunities Program, and has been certified as an SEDB by the King County Business Development and
Contract Compliance (BDCC) office. Information about becoming a Certified Firm, as well as a list of Certified
Firms, may be obtained by visiting the King County Contracting Opportunities Program Web-site at
http://lwww.metrokc.gov/exec/bred/bdcc/prog/kccontractopp.htm or contacting the Program office at (206) 205-
0711.

Application of the 5% Incentive Factor and Contract Award

This contract will be awarded to the lowest responsive, responsible bidder; provided, however, that if the bid
price of a responsive, responsible SEDB is within five percent 5% of the bid price of the lowest responsive,
responsible bidder, and that bidder is not a SEDB, then the contract shall be awarded to the low SEDB bidder.

All certified SEDB bidders must complete the information on the front page of this Invitation in the section of
Bidder Identification and the certification information below in number 3.

() Check if firm submitting Bid is a Small Economically Disadvantaged Business Enterprise certified by King
County that will perform the entire contract unassisted.

Name of SEDB Business SEDB Certification Number

Owner Signature Contact Person Name, Phone Number

Contact Person Emaill
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